ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20030725001 COUNTIES : MONTGOMERY ELMORE
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06

CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : MONTGOMERY PROJECT (S) : IM-I065(333)

for constructing the Permanent Median Barrier Rail on I-65
from the Alabama River bridge in Montgomery to north of
Cobbs Ford Road. Length 7.129 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01001 ABRAMSON, LLC $ 2,150,000.00 100.0000%

2 01007 ALABAMA BRIDGE BUILDERS, INC. $ 2,499,999.99 116.2791%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/28/03
PAGE : 001 -2

CALL ORDER : 001 CONTRACT ID : 20030725001 COUNTIES : MONTGOMERY ELMORE
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
| ( 1 ) 01001 | ( 2 ) 01007 | ( )
| ABRAMSON, LLC | ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt et et

SECTION 0001 Total

0010 910A000 LUMP
Lump Sum Project
SECTION TOTALS

\ |
2150000.00000 2150000.00] 2499999.99000 2499999.99|

\ |
$ 2,150,000.00] S 2,499,999.99]|

$ 2,150,000.00] S 2,499,999.99]|




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20030725003
LETTING DATE : 07/25/03 10:00 AM DIVISION : 03
CONTRACT TIME : 300 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridges (Dual) on Corridor "X" over
C.R.#22 south of Cordova. Length 0.059 mi.

07/28/03
003 -1

DATE
PAGE
COUNTIES WALKER
PROJECT (S) APD-471 (516)
TOTAL % OVER
BID LOW BID
$ 2,929,884.90 100.0000%
$ 2,945,522.10 100.5337%
$ 2,974,153.86 101.5109%
$ 2,987,336.31 101.9609%
$ 3,126,498.50 106.7106%
$ 3,267,239.50 111.5143%
$ 3,604,436.00 123.0231%

RANK VENDOR NO./NAME

1 13036 THE MORRIS GROUP, INC.

2 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

3 04008 R. R. DAWSON BRIDGE COMPANY, LLC

4 03001 CLARK CONSTRUCTION COMPANY , INC.

5 19007 SCOTT BRIDGE COMPANY, INC.

6 08016 HILL BROTHERS CONSTRUCTION & ENGINEERING COMPANY, INC.
7 13099 MCINNIS, LLC



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 003 -2
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20030725003 COUNTIES : WALKER
LETTING DATE : 07/25/03 10:00 AM DIVISION : 03
| ( 1 ) 13036 | ( 2 ) 23025 | ( 3 ) 04008
| THE MORRIS GROUP, INC. |WRIGHT BROTHERS CONSTRUCTIO |R. R. DAWSON BRIDGE COMPANY, LL
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
|
0010 215A000 3090.000 CUYD]| 31.00000 95790.00 12.00000 37080.00 40.00000 123600.00
Unclassified Bridge Excavation |
0020 215B000 LUMP | 60700.00000 60700.00 80000.00000 80000.00 30000.00000 30000.00

Cofferdams Or Sheeting And Shoring, STA |
a 75+03.176, WBL |

\ |
\ |
\ |
\ |
\ |
\ |
0030 215B001 LUMP | 60700.00000 60700.00| 80000.00000 80000.00 | 30000.00000 30000.00
Cofferdams Or Sheeting And Shoring, STA | | |
a 74+58.439, EBL | \ I
0040 5022000 325600.000 LB | 0.45000 146520.00] 0.45000 146520.00| 0.45000 146520.00
Steel Reinforcement | \ |
0050 502B000 LUMP | 56000.00000 56000.00] 78000.00000 78000.00 | 70000.00000 70000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA. a75+03.176, WBL | \ |
APPROX. | \ |
0060 502B001 LUMP | 99000.00000 99000.00|] 105000.00000 105000.00/| 95000.00000 95000.00
Steel Reinforcement For Bridge | | |
Superstructure STA. a74+58.439, EBL | \
APPROX. | | |
0070 506A004 778.000 LF | 64.00000 49792.00 | 60.00000 46680.00| 70.00000 54460.00
Drilled Shaft Excavation, 3'-0" Diamete | | |
0080 506B001 114.000 LF | 201.00000 22914.00]| 190.00000 21660.00| 210.00000 23940.00
Special Drilled Shaft Excavation, 3'-0" | | |
Diameter | \ |
0090 506C040 892.000 LF | 53.00000 47276.00| 50.00000 44600.00| 60.00000 53520.00
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0100 508A000 13040.000 LB | 2.00000 26080.00| 2.00000 26080.00| 2.75000 35860.00
Structural Steel | | |
0110 510A000 1394.000 CUYD] 275.00000 383350.00 | 295.00000 411230.00| 250.00000 348500.00
Bridge Substructure Concrete, Class A | \ |
0120 510C051 LUMP| 247000.00000 247000.00| 315000.00000 315000.00|] 300000.00000 300000.00
Bridge Concrete Superstructure, STA. | \ |
a75+03.176 , WBL APPROX. | \ |
0130 510C052 LUMP| 288000.00000 288000.00| 402000.00000 402000.00|] 395000.00000 395000.00
Bridge Concrete Superstructure, STA. | \ |
a74+58.439, EBL APPROX. | \ |
0140 510E000 5250.000 SQYD| 2.00000 10500.00 | 2.00000 10500.00]| 2.50000 13125.00
\ |

Grooving Concrete Bridge Decks |



LL

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030725003 COUNTIES : WALKER
LETTING DATE 07/25/03 10:00 AM DIVISION 03
| ( 1 ) 13036 | ( 2 ) 23025 | ( 3 ) 04008
| THE MORRIS GROUP, INC. |[WRIGHT BROTHERS CONSTRUCTIO |R. R. DAWSON BRIDGE COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 511A001 42.000 EACH| 195.00000 8190.00| 125.00000 5250.00] 150.00000 6300.00
Elastomeric Bearings, Type 2 | \ |
0160 511A004 102.000 EACH] 295.00000 30090.00 | 350.00000 35700.00] 300.00000 30600.00
Elastomeric Bearings, Type 4 | \ |
0170 513B019 7448.000 LF | 120.00000 893760.00| 96.00000 715008.00 | 100.00000 744800.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-63 (Specialty Item) | \ |
0180 600A000 LUMP| 249000.00000 249000.00|] 190000.00000 190000.00| 200000.00000 200000.00
Mobilization | |
0190 601A000 1.000 EACH] 5000.00000 5000.00] 15000.00000 15000.00| 10000.00000 10000.00
Furnishing Base, Soil And Structure | | |
Laboratories | \ |
0200 609A000 4655.000 SQYD| 7.00000 32585.00 | 6.50000 30257.50] 20.00000 93100.00
Aggregate Slope Protection | \ |
0210 609B00O 4655.000 SQYD| 1.30000 6051.50 | 2.00000 9310.00] 2.00000 9310.00
Geotextile Filter For Aggregate Slope | | |
Protection | \ |
0220 610D003 192.000 SQYD] 2.00000 384.00] 5.00000 960.00] 2.00000 384.00
Filter Blanket, Geotextile | | |
0230 654A000 56.000 SQYD| 5.00000 280.00 | 5.25000 294.00| 5.50000 308.00
Solid Sodding | \
0240 659A001 14578.000 SQYD] 1.10000 16035.80| 1.20000 17493.60] 1.87000 27260.86
Erosion Control Netting, Class B | | |
0250 665A000 3.000 ACRE] 450.00000 1350.00] 500.00000 1500.00] 660.00000 1980.00
Temporary Seeding | \ |
0260 665B000 3.000 ACRE] 400.00000 1200.00] 450.00000 1350.00] 440.00000 1320.00
Temporary Mulching | \ |
0270 665C000 382.000 LF | 10.00000 3820.00] 12.00000 4584.00] 25.00000 9550.00
15" Temporary Pipe | \ |
0280 665E000 500.000 SQYD| 2.00000 1000.00] 2.00000 1000.00] 1.00000 500.00
Polyethylene | \ |
0290 665F000 84.000 EACH| 6.00000 504.00] 6.00000 504.00| 10.00000 840.00
Hay Bales | \ |
0300 665G000 200.000 EACH] 2.10000 420.00] 4.00000 800.00] 10.00000 2000.00
Sand Bags | \ |
0310 665J000 2101.000 LF | 2.60000 5462.60| 3.00000 6303.00] 7.00000 14707.00
Silt Fence, Type A | \ |
0320 665K000 40.000 cCUYD| 10.00000 400.00] 20.00000 800.00] 50.00000 2000.00
\ |

Drainage Sump Excavation |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 003 -4
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20030725003 COUNTIES : WALKER
LETTING DATE : 07/25/03 10:00 AM DIVISION : 03
| ( 1 ) 13036 | ( 2 ) 23025 | ( 3 ) 04008
| THE MORRIS GROUP, INC. |[WRIGHT BROTHERS CONSTRUCTIO |R. R. DAWSON BRIDGE COMPANY, LL
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0330 680A000 LUMP | 50000.00000 50000.00 | 60000.00000 60000.00 | 50000.00000 50000.00
Engineering Controls | | |
0340 708A000 64.000 SQFT| 10.00000 640.00| 20.00000 1280.00| 10.00000 640.00
Type 1 Object Safety Marking | | |
0350 726A000 1050.000 LF | 16.00000 16800.00] 32.00000 33600.00] 33.00000 34650.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0360 740B0O0O 326.000 SQFT| 10.00000 3260.00| 9.50000 3097.00] 11.00000 3586.00
Construction Signs | \ |
0370 740C000 48.000 SQFT| 10.00000 480.00] 9.50000 456.00| 11.00000 528.00
Special Construction Signs | \ |
0380 740E000 100.000 EACH| 15.00000 1500.00] 10.00000 1000.00| 16.50000 1650.00
Cones (36 Inches High) | | |
0390 740F002 9.000 EACH]| 250.00000 2250.00| 175.00000 1575.00| 275.00000 2475.00
Barricades, Type III | \ |
0400 7401005 4.000 EACH] 650.00000 2600.00 | 250.00000 1000.00| 715.00000 2860.00
Warning Lights, Type B (Detachable Head | \ |
0410 740M001 100.000 EACH] 8.00000 800.00] 6.50000 650.00] 8.80000 880.00
Ballast For Cone | \ |
0420 999 000 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00] 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS $ 2,929,884.90]| $ 2,945,522.10] $ 2,974,153.86
o B e et L e T
\ |

$ 2,929,884.90 $ 2,945,522.10




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 003 -5
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20030725003 COUNTIES : WALKER
LETTING DATE : 07/25/03 10:00 AM DIVISION : 03

| ( 4 ) 03001 | ( 5 ) 19007 | ( 6 ) 08016
| CLARK CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC. |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 215A000 3090.000 CUYD]| 20.00000 61800.00| 25.00000 77250.00 | 16.00000 49440.00
Unclassified Bridge Excavation | | |
0020 215B000 LUMP | 22000.00000 22000.00 | 42000.00000 42000.00] 150000.00000 150000.00
Cofferdams Or Sheeting And Shoring, STA | | |
a 75+03.176, WBL | \ I
0030 215B001 LUMP | 28000.00000 28000.00| 56000.00000 56000.00] 150000.00000 150000.00
Cofferdams Or Sheeting And Shoring, STA | | |
a 74+58.439, EBL | \ |
0040 502A000 325600.000 1B | 0.42000 136752.00] 0.53000 172568.00] 0.46000 149776.00
Steel Reinforcement | \ |
0050 502B00O LUMP | 68000.00000 68000.00 | 82250.00000 82250.00 | 70000.00000 70000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA. a75+03.176, WBL | \ |
APPROX. | | |
0060 502B001 LUMP | 92000.00000 92000.00| 110500.00000 110500.00| 95000.00000 95000.00
Steel Reinforcement For Bridge | | |
Superstructure STA. a74+58.439, EBL | \
APPROX. | | |
0070 506A004 778.000 LF | 42.00000 32676.00] 63.00000 49014.00| 125.00000 97250.00
Drilled Shaft Excavation, 3'-0" Diamete | | |
0080 506B0O01 114.000 LF | 716.00000 81624.00] 199.50000 22743.00| 650.00000 74100.00
Special Drilled Shaft Excavation, 3'-0" | | |
Diameter | | |
0090 506C040 892.000 LF | 80.00000 71360.00 | 52.50000 46830.00| 36.00000 32112.00
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0100 508A000 13040.000 LB | 2.25000 29340.00| 4.25000 55420.00| 3.00000 39120.00
Structural Steel | \ |
0110 510A000 1394.000 CUYD]| 288.00000 401472.00] 365.00000 508810.00] 245.00000 341530.00
Bridge Substructure Concrete, Class A | \ |
0120 510Cc051 LUMP| 280000.00000 280000.00| 320000.00000 320000.00| 295000.00000 295000.00
Bridge Concrete Superstructure, STA. | \ |
a75+03.176 , WBL APPROX. | \ |
0130 510C052 LUMP| 340000.00000 340000.00| 450000.00000 450000.00| 385000.00000 385000.00
Bridge Concrete Superstructure, STA. | \ |
a74+58.439, EBL APPROX. | \ |
0140 510E000 5250.000 SQYD]| 1.75000 9187.50] 2.30000 12075.00] 4.00000 21000.00
\ |

Grooving Concrete Bridge Decks |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 003 -6
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030725003 COUNTIES : WALKER
LETTING DATE 07/25/03 10:00 AM DIVISION : 03
| ( 4 ) 03001 | ( 5 ) 19007 | ( 6 ) 08016
| CLARK CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC. |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 511A001 42.000 EACH| 100.00000 4200.00| 180.00000 7560.00] 150.00000 6300.00
Elastomeric Bearings, Type 2 | \ |
0160 511A004 102.000 EACH] 315.00000 32130.00] 290.00000 29580.00] 250.00000 25500.00
Elastomeric Bearings, Type 4 | \ |
0170 513B019 7448.000 LF | 114.25000 850934.00| 100.00000 744800.00 | 95.00000 707560.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-63 (Specialty Item) | | |
0180 600A000 LUMP| 287000.00000 287000.00| 182000.00000 182000.00| 300000.00000 300000.00
Mobilization | |
0190 601A000 1.000 EACH] 14500.00000 14500.00| 5500.00000 5500.00] 20000.00000 20000.00
Furnishing Base, Soil And Structure | | |
Laboratories | \ |
0200 609A000 4655.000 SQYD| 6.90000 32119.50] 6.50000 30257.50] 6.00000 27930.00
Aggregate Slope Protection | \ |
0210 609B00O 4655.000 SQYD| 2.00000 9310.00| 1.50000 6982.50] 2.50000 11637.50
Geotextile Filter For Aggregate Slope | | |
Protection | \ |
0220 610D003 192.000 SQYD] 2.00000 384.00] 2.50000 480.00 | 2.50000 480.00
Filter Blanket, Geotextile | | |
0230 654A000 56.000 SQYD| 5.00000 280.00 | 5.50000 308.00| 6.00000 336.00
Solid Sodding | \
0240 659A001 14578.000 SQYD| 1.15000 16764.70 | 1.50000 21867.00| 1.00000 14578.00
Erosion Control Netting, Class B | \ |
0250 665A000 3.000 ACRE| 477.00000 1431.00]| 500.00000 1500.00] 400.00000 1200.00
Temporary Seeding | \ |
0260 665B000 3.000 ACRE| 424.00000 1272.00]| 500.00000 1500.00] 400.00000 1200.00
Temporary Mulching | \ |
0270 665C000 382.000 LF | 12.58000 4805.56/ 10.00000 3820.00] 15.00000 5730.00
15" Temporary Pipe | \ |
0280 665E000 500.000 SQYD| 2.00000 1000.00] 2.00000 1000.00] 2.00000 1000.00
Polyethylene | | |
0290 665F000 84.000 EACH| 6.00000 504.00] 5.00000 420.00| 8.00000 672.00
Hay Bales | \ |
0300 665G000 200.000 EACH] 3.00000 600.00| 8.00000 1600.00] 5.00000 1000.00
Sand Bags | \ |
0310 665J000 2101.000 LF | 3.25000 6828.25| 4.50000 9454.50] 3.00000 6303.00
Silt Fence, Type A | \ |
0320 665K000 40.000 cCUYD| 9.50000 380.00] 40.00000 1600.00] 8.00000 320.00
\ |

Drainage Sump Excavation |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 003 -7
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20030725003 COUNTIES : WALKER
LETTING DATE : 07/25/03 10:00 AM DIVISION : 03

| ( 4 ) 03001 | ( 5 ) 19007 | ( 6 ) 08016
| CLARK CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC. |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0330 680A000 LUMP | 30000.00000 30000.00 | 27000.00000 27000.00] 125000.00000 125000.00
Engineering Controls | \ |
0340 708A000 64.000 SQFT| 10.00000 640.00| 11.00000 704.00 | 17.00000 1088.00
Type 1 Object Safety Marking | | |
0350 726A000 1050.000 LF | 25.20000 26460.00| 30.00000 31500.00] 44.00000 46200.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0360 740B0O0O 326.000 SQFT| 8.00000 2608.00| 9.50000 3097.00] 10.50000 3423.00
Construction Signs | | |
0370 740C000 48.000 SQFT| 10.60000 508.80| 8.50000 408.00| 10.50000 504.00
Special Construction Signs | \ |
0380 740E000 100.000 EACH| 15.90000 1590.00] 12.50000 1250.00] 15.75000 1575.00
Cones (36 Inches High) | | |
0390 740F002 9.000 EACH| 225.00000 2025.00] 250.00000 2250.00| 265.00000 2385.00
Barricades, Type III | | |
0400 7401005 4.000 EACH] 400.00000 1600.00| 300.00000 1200.00] 685.00000 2740.00
Warning Lights, Type B (Detachable Head | \ |
0410 740M001 100.000 EACH] 8.50000 850.00]| 10.00000 1000.00] 8.50000 850.00
Ballast For Cone | \ |
0420 999 000 3000.000 HOUR| 0.80000 2400.00] 0.80000 2400.00/| 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS $ 2,987,336.31| $ 3,126,498.50] $ 3,267,239.50
o B e et L e T
\ |

$ 2,987,336.31 $ 3,126,498.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 003 -8
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID 20030725003 COUNTIES : WALKER
LETTING DATE 07/25/03 10:00 AM DIVISION : 03
I ( 7 ) 13099 I ( ) | ( )
IMCINNIS, LLC \ I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 215A000 3090.000 CUYD| 28.00000 86520.00 | |
Unclassified Bridge Excavation | \ |
0020 215B000 LUMP | 40000.00000 40000.00 | |
Cofferdams Or Sheeting And Shoring, STA | | |
a 75+03.176, WBL | \ |
0030 215B001 LUMP | 40000.00000 40000.00 | |
Cofferdams Or Sheeting And Shoring, STA | | |
a 74+58.439, EBL | \ I
0040 5022000 325600.000 LB | 0.62000 201872.00 | |
Steel Reinforcement | \ |
0050 502B000 LUMP | 96000.00000 96000.00| |
Steel Reinforcement For Bridge | | |
Superstructure, STA. a75+03.176, WBL | \ |
APPROX. | \ |
0060 502B001 LUMP| 130000.00000 130000.00] |
Steel Reinforcement For Bridge | | |
Superstructure STA. a74+58.439, EBL | \
APPROX. | | |
0070 506A004 778.000 LF | 114.00000 88692.00 | |
Drilled Shaft Excavation, 3'-0" Diamete | | |
0080 506B001 114.000 LF | 600.00000 68400.00 | |
Special Drilled Shaft Excavation, 3'-0" | \ |
Diameter | \ |
0090 506C040 892.000 LF | 34.00000 30328.00 | |
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | | |
0100 508A000 13040.000 LB | 3.25000 42380.00 | |
Structural Steel | \ |
0110 510A000 1394.000 CUYD] 300.00000 418200.00] |
Bridge Substructure Concrete, Class A | \ |
0120 510C051 LUMP| 530000.00000 530000.00 | |
Bridge Concrete Superstructure, STA. | \ |
a75+03.176 , WBL APPROX. | \ |
0130 510C052 LUMP| 650000.00000 650000.00 | |
Bridge Concrete Superstructure, STA. | \ |
a74+58.439, EBL APPROX. | \ |
0140 510E000 5250.000 SQYD| 2.50000 13125.00| |
\ |

Grooving Concrete Bridge Decks |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 003 -9
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030725003 COUNTIES : WALKER
LETTING DATE 07/25/03 10:00 AM DIVISION : 03
I ( 7 ) 13099 | ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 511A001 42.000 EACH| 100.00000 4200.00| |
Elastomeric Bearings, Type 2 | \ |
0160 511A004 102.000 EACH] 300.00000 30600.00 | |
Elastomeric Bearings, Type 4 | \ |
0170 513B019 7448.000 LF | 110.00000 819280.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-63 (Specialty Item) | \ |
0180 600A000 LUMP| 120000.00000 120000.00| |
Mobilization | |
0190 601A000 1.000 EACH] 10000.00000 10000.00| |
Furnishing Base, Soil And Structure | \ |
Laboratories | \ |
0200 609A000 4655.000 SQYD| 8.00000 37240.00| |
Aggregate Slope Protection | \ |
0210 609B00O 4655.000 SQYD| 1.00000 4655.00| |
Geotextile Filter For Aggregate Slope | \ |
Protection | \ |
0220 610D003 192.000 SQYD] 2.00000 384.00] |
Filter Blanket, Geotextile | | |
0230 654A000 56.000 SQYD| 5.00000 280.00| |
Solid Sodding | \
0240 659A001 14578.000 SQYD] 1.00000 14578.00| |
Erosion Control Netting, Class B | | |
0250 665A000 3.000 ACRE| 400.00000 1200.00]| |
Temporary Seeding | \ |
0260 665B000 3.000 ACRE| 500.00000 1500.00]| |
Temporary Mulching | \ |
0270 665C000 382.000 LF | 20.00000 7640.00| |
15" Temporary Pipe | \ |
0280 665E000 500.000 sSQYD] 1.00000 500.00] |
Polyethylene | \ |
0290 665F000 84.000 EACH| 5.00000 420.00] |
Hay Bales | \ |
0300 665G000 200.000 EACH| 3.00000 600.00| |
Sand Bags | \ |
0310 665J000 2101.000 LF | 5.00000 10505.00] |
Silt Fence, Type A | \ |
0320 665K000 40.000 CUYD| 10.00000 400.00] |
\ |

Drainage Sump Excavation |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 003 -10
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030725003 COUNTIES : WALKER
LETTING DATE 07/25/03 10:00 AM DIVISION : 03
I ( ) 13099 | ( ) I ( )
[MCINNIS, LLC \ I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— + Rt T e it e e e e e
0330 680A000 LUMP | 37500.00000 37500.00 | |
Engineering Controls | \ |
0340 708A000 64.000 SQFT| 10.00000 640.00| |
Type 1 Object Safety Marking | | |
0350 726A000 1050.000 LF | 50.00000 52500.00 | |
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0360 740B000O 326.000 SQFT| 12.00000 3912.00] |
Construction Signs | \ |
0370 740C000 48.000 SQFT| 20.00000 960.00| |
Special Construction Signs | \ |
0380 740E000 100.000 EACH] 12.00000 1200.00] |
Cones (36 Inches High) | | |
0390 740F002 9.000 EACH| 325.00000 2925.00| |
Barricades, Type III | \ |
0400 7401005 4.000 EACH] 600.00000 2400.00] |
Warning Lights, Type B (Detachable Head | \ |
0410 740M001 100.000 EACH] 5.00000 500.00] |
Ballast For Cone | \ |
0420 999 000 3000.000 HOUR| 0.80000 2400.00] |
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 3,604,436.00] 0.00] $ 0.00
—————————————————————————————————————————— + Rt T e it e e e e e
CONTRACT TOTALS | $ 3,604,436.00] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 021 -1
VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20030725021 COUNTIES : LEE CHAMBERS
LETTING DATE : 07/25/03 10:00 AM DIVISION : 04

CONTRACT TIME : 55 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NH-0001(509)

for constructing the Resurfacing and Traffic Stripe on
S.R.#1 (U.S.#431) from I-85 in Opelika to S.R.#147. Length -
11.405 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 1,109,935.24 100.0000%



Superpave Bituminous Concrete Upper

Binder Layer, Patching ,1" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 021 -2
TABULATION OF BIDS
CALL ORDER 021 CONTRACT ID 20030725021 COUNTIES LEE CHAMBERS
LETTING DATE 07/25/03 10:00 AM DIVISION 04
I ( 1 ) 05002 | ( ) I ( )
|EAST ALABAMA PAVING CO., IN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 206D001 250.000 LF | 2.00000 500.00] |
Removing Guardrail | \ |
0020 206E008 10.000 EACH| 100.00000 1000.00]| |
Removing Guardrail End Anchor (All Type | \ |
0030 209A000 4.000 EACH| 100.00000 400.00] |
Mailbox Reset, Single | \ |
0040 210D001 300.000 cCUYD]| 35.00000 10500.00| |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0050 401B100 149882.000 SQYD| 0.62000 92926.84 | |
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0060 405A000 2500.000 GAL | 1.25000 3125.00] |
Tack Coat | ‘ |
0070 408A051 1867.000 SQYD] 5.00000 9335.00| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0080 408A052 18421.000 SQYD] 2.00000 36842.00| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0090 424A361 15500.000 TON | 38.51000 596905.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0100 424A366 400.000 TON | 42.60000 17040.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424A367 1800.000 TON | 42.06000 75708.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424A370 200.000 TON | 42.00000 8400.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B655 200.000 TON | 65.00000 13000.00] |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 021 -3
TABULATION OF BIDS
CALL ORDER 021 CONTRACT ID 20030725021 COUNTIES LEE CHAMBERS
LETTING DATE 07/25/03 10:00 AM DIVISION
I ( 1 ) 05002 | ( ) I ( )
|EAST ALABAMA PAVING CO., IN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 430B043 1800.000 TON | 18.00000 32400.00 | |
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0150 600A000 LUMP | 67506.00000 67506.00| |
Mobilization | \
0160 630C070 10.000 EACH]| 1200.00000 12000.00] |
Guardrail End Anchor, Type 10 Series | \ |
0170 658A002 1.000 ACRE] 4000.00000 4000.00] |
Hydro-Seeding & Mulching (Mix 2E) | \
0180 659A000 250.000 SQYD] 4.00000 1000.00] |
Erosion Control Netting, Class A | | |
0190 665F000 100.000 EACH| 5.00000 500.00] |
Hay Bales | \ |
0200 665J000 300.000 LF | 6.00000 1800.00] |
Silt Fence, Type A | \ |
0210 701A028 22.000 MILE] 1350.00000 29700.00 | |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0230 701A041 4.000 MILE] 1100.00000 4400.00] |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0240 701A046 8.000 MILE] 1100.00000 8800.00| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0250 701A048 12.000 MILE] 1350.00000 16200.00] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0260 701B0O0S 3010.000 LF | 1.40000 4214.00] |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0270 701C000 23.000 MILE] 320.00000 7360.00] |
Broken Temporary Traffic Stripe | \ |
0280 701C001 30.000 MILE] 400.00000 12000.00] |
Solid Temporary Traffic Stripe | \ |
0290 703A002 2850.000 SQFT| 2.90000 8265.00] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0300 703B002 676.000 SQFT| 3.40000 2298.40 | |
Traffic Control Legends, Class 2, Type | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 021 -4
TABULATION OF BIDS
CALL ORDER 021 CONTRACT ID 20030725021 COUNTIES LEE CHAMBERS
LETTING DATE 07/25/03 10:00 AM DIVISION 04
I ( 1 ) 05002 | ( ) I ( )
|EAST ALABAMA PAVING CO., IN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0310 703D001 1400.000 SQFT| 1.90000 2660.00| |
Temporary Traffic Control Markings | \ |
0320 730H001 1200.000 LF | 4.50000 5400.00] |
Loop Wire | \ |
0330 7301001 400.000 LF | 2.50000 1000.00] |
Loop Detector Lead-In-Cable | \ |
0340 740B00O 1381.000 SQFT| 10.00000 13810.00| |
Construction Signs | \ |
0350 740E000 140.000 EACH] 20.00000 2800.00] |
Cones (36 Inches High) | | |
0360 740M001 140.000 EACH] 1.00000 140.00] |
Ballast For Cone | \ |
0370 7400000 1.000 EACH] 2000.00000 2000.00] |
Pilot Car | \ |
0380 741cC010 1.000 EACH] 4000.00000 4000.00] |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 1,109,935.24| $ 0.00| $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 1,109,935.24| $ 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20030725022 COUNTIES : DALLAS
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-CN03(210)

for constructing the Widening, Resurfacing and Traffic
Stripe on C.R.#7 from the south R.0O.W. line of the CSX
Railroad at Tyler south to C.R.#62. Length 7.461 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 541,381.00 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 630,258.10 116.4167%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 637,964.00 117.8401%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 022 -2
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20030725022 COUNTIES DALLAS
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 210D021 6000.000 CUYD| 5.50000 33000.00| 7.00000 42000.00 | 3.00000 18000.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0020 405A000 5000.000 GAL | 0.60000 3000.00] 0.86000 4300.00] 1.50000 7500.00
Tack Coat | ‘ |
0030 424A341 7850.000 TON | 26.45000 207632.50 | 32.70000 256695.00| 33.65000 264152.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0040 424A344 200.000 TON | 45.00000 9000.00 | 75.00000 15000.00] 75.00000 15000.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer,Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0050 424A346 4730.000 TON | 29.00000 137170.00] 31.50000 148995.00| 33.95000 160583.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424B648 1930.000 TON | 27.50000 53075.00 | 33.40000 64462.00| 35.65000 68804.50
Superpave Bituminous Concrete Upper | | |
Binder Layer, Widening ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL A/B | \ |
0070 600A000 LUMP | 36300.00000 36300.00| 36654.00000 36654.00 | 43000.00000 43000.00
Mobilization | \
0080 6522056 7.000 ACRE| 360.00000 2520.00] 360.00000 2520.00] 360.00000 2520.00
Seeding (Mix 2E) | | |
0090 656A000 7.000 ACRE| 335.00000 2345.00] 335.00000 2345.00] 335.00000 2345.00
Mulching, Class A, Type 1 | \ |
0100 665F000 1530.000 EACH] 5.00000 7650.00| 5.00000 7650.00 | 4.00000 6120.00
Hay Bales | \ |
0110 665J000 2930.000 LF | 2.55000 7471.50] 2.55000 7471.50] 2.55000 7471.50
Silt Fence, Type A | | |
0120 701A030 15.000 MILE| 625.00000 9375.00 | 625.00000 9375.00 | 625.00000 9375.00
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0130 701A034 10.000 MILE| 625.00000 6250.00 | 625.00000 6250.00 | 625.00000 6250.00
Solid Yellow, Class 2T, Type A, Traffic | | |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20030725022 COUNTIES DALLAS
LETTING DATE 07/25/03 10:00 AM DIVISION : 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701A044 10.000 MILE] 300.00000 3000.00| 300.00000 3000.00| 300.00000 3000.00
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | \ |
0150 701C000 10.000 MILE] 390.00000 3900.00| 390.00000 3900.00| 390.00000 3900.00
Broken Temporary Traffic Stripe | \ |
0160 701C001 15.000 MILE] 480.00000 7200.00] 480.00000 7200.00| 480.00000 7200.00
Solid Temporary Traffic Stripe | \ |
0170 703A002 263.000 SQFT| 2.25000 591.75] 2.25000 591.75| 2.25000 591.75
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0180 703A004 700.000 SQFT| 2.25000 1575.00] 2.25000 1575.00]| 2.25000 1575.00
Traffic Control Markings, Class 2T, | \
Type A I \ |
0190 703B004 69.000 SQFT| 3.25000 224.25| 3.25000 224 .25| 3.25000 224 .25
Traffic Control Legends, Class 2T, Type | | |
A | \ |
0200 705A032 396.000 EACH]| 5.50000 2178.00 | 5.50000 2178.00]| 5.50000 2178.00
Pavement Markers, Class A-H, Type 1-B | | |
0210 705A037 792.000 EACH| 5.50000 4356.00] 5.50000 4356.00 | 5.50000 4356.00
Pavement Markers, Class A-H, Type 2-D | | |
0220 740B0O0O 331.000 SQFT| 7.00000 2317.00| 7.60000 2515.60] 7.00000 2317.00
Construction Signs | \ |
0230 7400000 1.000 EACH] 1250.00000 1250.00] 1000.00000 1000.00| 1500.00000 1500.00
Pilot Car | \ |
SECTION TOTALS | $ 541,381.00] 630,258.10]| $ 637,964.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 541,381.00] 630,258.10]| $ 637,964.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20030725023 COUNTIES : BULLOCK
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-CNO03(212)

for constructing the Resurfacing and Traffic Stripe on
C.R.#8 from the Pike County line at Stills Crossroads to
S.R.#223 and on C.R.#14 from S.R.#15 (U.S.#29) at Blues 01d
Stand to Union Grove Church. Length 8.559 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 577,940.00 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 605,827.68 104.8254%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030725023 COUNTIES BULLOCK
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 210D021 8500.000 CUYD| 2.50000 21250.00]| 4.95000 42075.00 |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | \ |
0020 405A000 6500.000 GAL | 1.65000 10725.00| 0.95000 6175.00 |
Tack Coat | \ |
0030 424A341 8000.000 TON | 32.25000 258000.00] 35.70000 285600.00]
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0040 424A345 700.000 TON | 65.00000 45500.00| 27.20000 19040.00]
Superpave Bituminous Wearing Surface | | |
Layer, Patching ,1" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0050 424A346 4200.000 TON | 34.65000 145530.00]| 35.45000 148890.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424A351 600.000 TON | 34.10000 20460.00| 25.96000 15576.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 600A000 LUMP | 27000.00000 27000.00| 40000.00000 40000.00 |
Mobilization | |
0080 652A056 11.000 ACRE| 365.00000 4015.00]| 365.00000 4015.00]
Seeding (Mix 2E) | \ |
0090 656A000 11.000 ACRE| 350.00000 3850.00] 350.00000 3850.00]
Mulching, Class A, Type 1 | \ |
0100 665F000 300.000 EACH] 5.00000 1500.00]| 5.00000 1500.00]
Hay Bales | \ |
0110 665J000 500.000 LF | 2.75000 1375.00]| 2.75000 1375.00]
Silt Fence, Type A | \ |
0120 701A030 17.000 MILE| 600.00000 10200.00| 606.61000 10312.37]
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0130 701A034 9.000 MILE] 600.00000 5400.00] 606.61000 5459.49]
Solid Yellow, Class 2T, Type A, Traffic | | |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 023 -3
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20030725023 COUNTIES : BULLOCK
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701A044 6.000 MILE] 290.00000 1740.00] 292.93000 1757.58|

Broken Yellow, Class 2T, Type A, | |

Traffic Stripe | | |

0150 701C000 11.000 MILE| 390.00000 4290.00]| 393.94000 4333.34]
Broken Temporary Traffic Stripe | \ |
0160 701C001 18.000 MILE| 450.00000 8100.00| 454.55000 8181.90|
Solid Temporary Traffic Stripe | \ |
0170 703A004 280.000 SQFT| 5.00000 1400.00]| 5.05000 1414.00]
Traffic Control Markings, Class 2T, | |
Type A I \ |
0180 705A032 200.000 EACH| 5.25000 1050.00]| 5.30000 1060.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0190 705A037 600.000 EACH] 5.25000 3150.00] 5.30000 3180.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0200 740B00O 254.000 SQFT| 7.50000 1905.00]| 8.00000 2032.00]
Construction Signs | | |
0210 7400000 1.000 EACH] 1500.00000 1500.00]| 1.00000 1.00]
Pilot Car | | |
SECTION TOTALS | $ 577,940.00] $ 605,827.68] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 577,940.00] $ 605,827.68] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20030725024 COUNTIES : BULLOCK
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-CN03(213)

for constructing the Resurfacing and Traffic Stripe on
C.R.#14 from Union Grove Church to S.R.#239 at Smuteye and
on C.R.#35 from U.S.#82 at Three Notch to S.R.#51. Length

5.557 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 407,167.50 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 436,780.70 107.2730%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 024 -2
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030725024 COUNTIES BULLOCK
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 210D021 5500.000 CUYD| 2.50000 13750.00| 4.95000 27225.00 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0020 405A000 5000.000 GAL | 1.00000 5000.00| 0.95000 4750.00 |
Tack Coat | ‘ |
0030 424A341 5100.000 TON | 32.50000 165750.00| 36.85000 187935.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0040 424A345 700.000 TON | 85.00000 59500.00| 85.00000 59500.00]
Superpave Bituminous Wearing Surface | | |
Layer, Patching ,1" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0050 424A346 2750.000 TON | 34.70000 95425.00| 34.80000 95700.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424A351 400.000 TON | 37.75000 15100.00] 42.70000 17080.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 600A000 LUMP | 20000.00000 20000.00| 13000.00000 13000.00]
Mobilization | \
0080 652A056 7.000 ACRE| 368.00000 2576.00] 368.00000 2576.00]
Seeding (Mix 2E) | | |
0090 656A000 7.000 ACRE| 355.00000 2485.00] 355.00000 2485.00]
Mulching, Class A, Type 1 | \ |
0100 665F000 300.000 EACH] 5.50000 1650.00| 5.50000 1650.00]
Hay Bales | \ |
0110 665J000 500.000 LF | 2.70000 1350.00]| 2.70000 1350.00]
Silt Fence, Type A | \ |
0120 701A030 11.000 MILE| 600.00000 6600.00| 606.06000 6666.66|
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0130 701A034 5.000 MILE]| 600.00000 3000.00] 606.06000 3030.30]
Solid Yellow, Class 2T, Type A, Traffic | | |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 024 -3
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030725024 COUNTIES : BULLOCK
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701A044 4.000 MILE] 290.00000 1160.00] 292.93000 1171.72|

Broken Yellow, Class 2T, Type A, | |

Traffic Stripe | \ |

0150 701C000 8.000 MILE] 390.00000 3120.00] 393.94000 3151.52]
Broken Temporary Traffic Stripe | \ |
0160 701C001 10.000 MILE| 450.00000 4500.00] 454.55000 4545.50]
Solid Temporary Traffic Stripe | \ |
0170 703A004 80.000 SQFT| 5.00000 400.00] 5.05000 404.00]
Traffic Control Markings, Class 2T, | |
Type A I \ |
0180 705A032 130.000 EACH] 5.25000 682.50] 5.30000 689.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0190 705A037 380.000 EACH| 5.25000 1995.00] 5.30000 2014.00|
Pavement Markers, Class A-H, Type 2-D | \ |
0200 740B00O 232.000 SQFT| 7.00000 1624.00] 8.00000 1856.00]
Construction Signs | | |
0210 7400000 1.000 EACH] 1500.00000 1500.00] 1.00000 1.00]
Pilot Car | \ |
SECTION TOTALS | $ 407,167.50| $ 436,780.70]| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 407,167.50] $ 436,780.70| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20030725025 COUNTIES : CHILTON
LETTING DATE : 07/25/03 10:00 AM DIVISION : 05
CONTRACT TIME : 80 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (3) STPOA-0003(507)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#3 (U.S.#31) from MP 222.500 in Clanton to MP 230.464
in Thorsby. Length 7.964 mi.

TOTAL % OVER
BID LOW BID

1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,541,607.56 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 025 -2
TABULATION OF BIDS

CALL ORDER : 025 CONTRACT ID : 20030725025 COUNTIES : CHILTON
LETTING DATE : 07/25/03 10:00 AM DIVISION : 05

( 1 ) 04013 | ( 2 ) 01087
DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \

Superpave Bituminous Concrete Wearing
Surface Layer,Widening ,3/8" Maximum
Aggregate Size Mix,Esal Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 3.000 EACH]| 161.56000 484.68| |
Mailbox Reset, Single | \ |
0020 209A001 1.000 EACH] 273.94000 273.94| |
Mailbox Reset, Double | \ |
0030 209A002 2.000 EACH| 452.94000 905.88 |
Mailbox Reset, Multiple | \ |
0040 210D001 2317.000 CUYD]| 15.63000 36214.71| |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0050 212A000 626.000 STA | 5.08000 3180.08]| |
Machine Grading Shoulders | \ |
0060 305B060 150.000 TON | 40.06000 6009.00| |
Crushed Aggregate, Section 825, 1" Down | | |
0070 405A000 14751.000 GAL | 1.07000 15783.57| |
Tack Coat | \ |
0080 408A051 88696.000 SQYD] 1.13000 100226.48| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0090 408A053 56771.000 SQYD| 1.43000 81182.53| |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0100 410A002 1.000 EACH] 14348.11000 14348.11| |
Profilograph | \ |
0110 424A356 5168.000 TON | 42.63000 220311.84] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | \ |
Size Mix, Esal Range C/D | \ |
0120 424A357 500.000 TON | 60.00000 30000.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/8" Maximum | | |
Aggregate Size Mix, Esal Range C/D | \ |
0130 424A358 300.000 TON | 64.02000 19206.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/8" Maximum | | |
Aggregate Size Mix, Esal Range C/D | \ |
0140 424A359 200.000 TON | 73.19000 14638.00| |
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 025 -3
TABULATION OF BIDS
CALL ORDER 025 CONTRACT 1ID 20030725025 COUNTIES CHILTON
LETTING DATE 07/25/03 10:00 AM DIVISION 05
| ( 1 ) 04013 | ( 2 ) 01087 | ( )
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 424B651 18947.000 TON | 33.10000 627145.70| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0160 424B655 500.000 TON | 64.24000 32120.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B659 500.000 TON | 43.28000 21640.00]| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B662 500.000 TON | 54.06000 27030.00]| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 600A000 LUMP| 157800.00000 157800.00| |
Mobilization | \
0200 651B000 10.000 TON | 31.22000 312.20] |
Agricultural Limestone | \ |
0210 651C000 4.000 TON | 288.16000 1152.64| |
8-8-8 Commercial Fertilizer | \ |
0220 652A054 3.000 ACRE| 468.27000 1404.81| |
Seeding (Mix 2A) | \ |
0230 652A056 2.000 ACRE| 480.27000 960.54 | |
Seeding (Mix 2E) | \ |
0240 656A000 5.000 ACRE| 432.25000 2161.25] |
Mulching, Class A, Type 1 | \ |
0250 665F000 500.000 EACH] 5.88000 2940.00] |
Hay Bales | \ |
0260 665J000 1000.000 LF | 3.36000 3360.00] |
Silt Fence, Type A | \ |
0270 701A028 13.000 MILE| 1306.85000 16989.05| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0280 701A041 4.000 MILE]| 772.23000 3088.92| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0290 701A046 7.000 MILE] 772.23000 5405.61| |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 025 -4
TABULATION OF BIDS
CALL ORDER 025 CONTRACT 1ID 20030725025 COUNTIES CHILTON
LETTING DATE 07/25/03 10:00 AM DIVISION 05
| ( 1 ) 04013 | ( 2 ) 01087 | ( )
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 701A048 9.000 MILE] 1663.26000 14969.34| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0310 701B00S 412.000 LF | 0.71000 292.52| |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" wWide) | \ |
0320 701C000 22.000 MILE| 356.41000 7841.02| |
Broken Temporary Traffic Stripe | \ |
0330 701C001 18.000 MILE| 386.11000 6949.98 | |
Solid Temporary Traffic Stripe | \ |
0340 703A002 2998.000 SQFT| 2.38000 7135.24| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0350 703B002 587.000 SQFT| 2.38000 1397.06/| |
Traffic Control Legends, Class 2, Type | \ |
0360 703D001 2998.000 SQFT| 1.19000 3567.62| |
Temporary Traffic Control Markings | \ |
0370 705A031 264.000 EACH] 5.35000 1412.40]| |
Pavement Markers, Class A-H, Type 1-A | | |
0380 705A032 231.000 EACH] 5.35000 1235.85] |
Pavement Markers, Class A-H, Type 1-B | | |
0390 705A037 516.000 EACH| 5.35000 2760.60| |
Pavement Markers, Class A-H, Type 2-D | \ |
0400 730H001 1380.000 LF | 2.67000 3684.60| |
Loop Wire | \ |
0410 7301001 170.000 LF | 1.19000 202.30| |
Loop Detector Lead-In-Cable | \ |
0420 740B00O 1626.000 SQFT| 8.85000 14390.10| |
Construction Signs | \ |
0430 740D00O 275.000 EACH] 73.31000 20160.25| |
Channelizing Drums | \ |
0440 7400000 1.000 EACH] 8423.15000 8423.15] |
Pilot Car | \ |
0450 741C010 1.000 EACH] 909.99000 909.99| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 1,541,607.56]| 0.00] $ 0.00
—————————————————————————————————————————— Rttt ettt e
CONTRACT TOTALS | $ 1,541,607.56]| 436,780.70| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 026 -1
VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20030725026 COUNTIES : MONTGOMERY
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : MG-0006 (503)

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#6 (U.S.#82) from S.R.#53 (U.S.#231) to the
Bullock County line. Length - 8.187 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 860,440.50 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 918,144.75 106.7064%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 949,980.00 110.4062%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20030725026 COUNTIES : MONTGOMERY
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 210D021 3500.000 CUYD]| 6.00000 21000.00]| 10.25000 35875.00 | 10.00000 35000.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0020 405A000 8500.000 GAL | 0.60000 5100.00] 0.85000 7225.00] 1.00000 8500.00
Tack Coat | ‘ |
0030 408A052 118275.000 SQYD| 0.66000 78061.50| 0.41000 48492.75| 0.70000 82792.50
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0040 424A361 10000.000 TON | 25.05000 250500.00] 31.18000 311800.00] 27.70000 277000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0050 424A367 1200.000 TON | 27.55000 33060.00| 29.00000 34800.00 | 29.00000 34800.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424B651 13500.000 TON | 24.60000 332100.00] 26.15000 353025.00]| 26.05000 351675.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0070 424B655 50.000 TON | 70.00000 3500.00] 75.00000 3750.00] 150.00000 7500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 600A000 LUMP | 26500.00000 26500.00| 13000.00000 13000.00] 40000.00000 40000.00
Mobilization | \
0090 652A056 16.000 ACRE| 365.00000 5840.00] 365.00000 5840.00| 365.00000 5840.00
Seeding (Mix 2E) | | |
0100 656A000 16.000 ACRE| 330.00000 5280.00] 330.00000 5280.00| 330.00000 5280.00
Mulching, Class A, Type 1 | \ |
0110 665F000 150.000 EACH] 7.00000 1050.00]| 7.00000 1050.00] 7.00000 1050.00
Hay Bales | \ |
0120 665J000 2500.000 LF | 2.50000 6250.00| 2.50000 6250.00 | 2.50000 6250.00
Silt Fence, Type A | \ |
0130 701A028 17.000 MILE| 1350.00000 22950.00| 1350.00000 22950.00 | 1350.00000 22950.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 026 -3
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20030725026 COUNTIES : MONTGOMERY
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701A032 1.000 MILE] 1350.00000 1350.00] 1350.00000 1350.00]| 1350.00000 1350.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0150 701A041 1.000 MILE] 890.00000 890.00] 890.00000 890.00] 890.00000 890.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0160 701A046 6.000 MILE] 890.00000 5340.00| 890.00000 5340.00| 890.00000 5340.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0170 701A048 10.000 MILE] 1575.00000 15750.00] 1575.00000 15750.00] 1575.00000 15750.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701C000 12.000 MILE] 390.00000 4680.00] 390.00000 4680.00 | 390.00000 4680.00
Broken Temporary Traffic Stripe | \ |
0190 701C001 52.000 MILE] 480.00000 24960.00 | 480.00000 24960.00| 480.00000 24960.00
Solid Temporary Traffic Stripe | \ |
0200 703A002 800.000 SQFT| 2.50000 2000.00| 2.50000 2000.00] 2.50000 2000.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703D001 800.000 SQFT| 1.30000 1040.00] 1.30000 1040.00]| 1.30000 1040.00
Temporary Traffic Control Markings | \ |
0220 705A030 105.000 EACH| 5.50000 577.50] 5.50000 577.50| 5.50000 577.50
Pavement Markers, Class A-H, Type 2-C | | |
0230 705A031 25.000 EACH] 5.50000 137.50] 5.50000 137.50] 5.50000 137.50
Pavement Markers, Class A-H, Type 1-A | | |
0240 705A032 450.000 EACH| 5.50000 2475.00 | 5.50000 2475.00] 5.50000 2475.00
Pavement Markers, Class A-H, Type 1-B | | |
0250 705A037 600.000 EACH| 5.50000 3300.00| 5.50000 3300.00| 5.50000 3300.00
Pavement Markers, Class A-H, Type 2-D | | |
0260 705A038 50.000 EACH]| 5.50000 275.00| 5.50000 275.00| 5.50000 275.00
Pavement Markers, Class A-H, Type 2-E | | |
0270 740B0O0O 679.000 SQFT| 6.00000 4074.00] 8.00000 5432.00| 7.00000 4753.00
Construction Signs | | |
0280 740E000 150.000 EACH| 6.00000 900.00| 0.00000 0.00] 10.57000 1585.50
Cones (36 Inches High) | | |
0290 740M001 150.000 EACH| 0.00000 0.00] 0.00000 0.00] 6.86000 1029.00
Ballast For Cone | \ |
0300 741cC010 1.000 EACH] 1500.00000 1500.00] 600.00000 600.00] 1200.00000 1200.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 860,440.50] S 918,144.75]| $ 949,980.00
—————————————————————————————————————————— Rttt ettt e
CONTRACT TOTALS | $ 860,440.50] S 918,144.75]| $ 949,980.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 028 -1
VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20030725028 COUNTIES : MOBILE
LETTING DATE : 07/25/03 10:00 AM DIVISION : 09
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-0017(507)

for constructing the Resurfacing and Traffic Stripe on
S.R.#17 (U.S.#45) from S.R.#42 (U.S.#98) to I-65 in
Prichard. Length - 3.591 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 663,120.14 100.0000%

2 13008 MOBILE ASPHALT COMPANY, LLC $ 715,632.85 107.9190%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 028 -2
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20030725028 COUNTIES : MOBILE
LETTING DATE 07/25/03 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 404E001 3458.000 TON | 46.22000 159828.76| 53.50000 185003.00]
Paver-Laid Surface Treatment, Plant Mix | | |
Production, Type B Gradation | \ |
0020 404F000 81375.000 SQYD] 3.07000 249821.25] 3.55000 288881.25]
Paver-Laid Surface Treatment, Placement | | |
0030 405A000 596.000 GAL | 1.19000 709.24| 1.10000 655.60 |
Tack Coat | \ |
0040 408A051 3000.000 SQYD| 1.01000 3030.00] 2.40000 7200.00 |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 408A053 5960.000 SQYD| 2.16000 12873.60| 3.80000 22648.00 |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0060 424A363 315.000 TON | 54.40000 17136.00| 53.40000 16821.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424A366 50.000 TON | 53.46000 2673.00] 72.40000 3620.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B655 630.000 TON | 52.77000 33245.10| 50.30000 31689.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 50888.49000 50888.49| 24500.00000 24500.00 |
Mobilization | \
0100 622A002 77.000 EACH| 527.32000 40603.64| 300.00000 23100.00|
Manhole Covers Reset (Sanitary) | \ |
0110 643B00O 35.000 EACH] 300.52000 10518.20| 240.00000 8400.00|
Valve Boxes Reset | \ |
0120 650A000 200.000 CUYD| 13.65000 2730.00] 20.00000 4000.00|
Topsoil | \ |
0130 652A061 1.000 ACRE] 567.01000 567.01| 1300.00000 1300.00]
Seeding (Mix 3E) | | |
0132 701A028 8.000 MILE] 1219.07000 9752.56| 1761.50000 14092.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 028 -3
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20030725028 COUNTIES : MOBILE
LETTING DATE 07/25/03 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o
0134 701A041 2.000 MILE| 856.19000 1712.38]| 1148.20000 2296.40]|
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0136 701A046 4.000 MILE] 844.85000 3379.40| 1148.20000 4592.80 |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0138 701A048 8.000 MILE] 1672.68000 13381.44| 2022.40000 16179.20]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0139 701B0O0S 900.000 LF | 0.51000 459.00] 0.90000 810.00]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0140 701C000 6.000 MILE] 396.91000 2381.46| 456.70000 2740.20]
Broken Temporary Traffic Stripe | \ |
0150 701C001 16.000 MILE] 453.61000 7257.76| 548.00000 8768.00 |
Solid Temporary Traffic Stripe | \ |
0160 701G121 492.000 LF | 6.41000 3153.72| 2.30000 1131.60]|
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0170 701G125 492.000 LF | 7.37000 3626.04 | 5.10000 2509.20]
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0180 701G129 492.000 LF | 6.63000 3261.96| 2.30000 1131.60]|
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ |
0190 701G133 492.000 LF | 7.71000 3793.32| 5.30000 2607.60]|
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0200 701H001 984.000 LF | 0.62000 610.08]| 1.30000 1279.20|
Solid Traffic Stripe Removed (Plastic) | | |
0210 701H006 984.000 LF | 0.51000 501.84| 1.30000 1279.20|
Broken Traffic Stripe Removed (Plastic) | | |
0270 703A002 2792.000 SQFT| 1.76000 4913.92| 2.90000 8096.80 |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0280 703B002 715.000 SQFT| 2.38000 1701.70] 3.70000 2645.50]
Traffic Control Legends, Class 2, Type | \ |
0290 703D001 2792.000 SQFT| 1.02000 2847.84 | 1.30000 3629.60|
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 028 -4
TABULATION OF BIDS

CALL ORDER : 028 CONTRACT ID : 20030725028 COUNTIES : MOBILE
LETTING DATE : 07/25/03 10:00 AM DIVISION : 09

( 1 ) 23011 | ( 2 ) 13008
HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC

LINE NO / ITEM CODE / ALT \

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
0300 703E001 715.000 SQFT| 1.64000 1172.60] 1.30000 929.50]
Temporary Traffic Control Legends | \ |
0310 705A030 312.000 EACH| 5.95000 1856.40] 6.50000 2028.00|
Pavement Markers, Class A-H, Type 2-C | | |
0320 705A031 44.000 EACH| 5.95000 261.80| 6.50000 286.00|
Pavement Markers, Class A-H, Type 1-A | \ |
0330 705A032 285.000 EACH] 5.95000 1695.75] 6.50000 1852.50]
Pavement Markers, Class A-H, Type 1-B | \ |
0340 705A037 193.000 EACH] 5.95000 1148.35] 6.50000 1254.50]
Pavement Markers, Class A-H, Type 2-D | \ |
0350 705A038 360.000 EACH| 5.95000 2142.00] 6.50000 2340.00|
Pavement Markers, Class A-H, Type 2-E | \ |
0360 740B00O 741.000 SQFT| 6.05000 4483.05] 11.60000 8595.60]
Construction Signs | \ |
0370 740E000 200.000 EACH] 6.05000 1210.00] 12.90000 2580.00|
Cones (36 Inches High) | | |
0380 740M001 200.000 EACH] 1.21000 242.00| 7.80000 1560.00]
Ballast For Cone | \ |
0390 741cC010 2.000 EACH| 774.74000 1549.48| 1300.00000 2600.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 663,120.14| $ 715,632.85]| $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 663,120.14| $ 715,632.85| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 029 -1
VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20030725029 COUNTIES : LOWNDES
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPOA-0021(505)

for constructing the Resurfacing and Traffic Stripe on
S.R.#21 from S.R.#97 in Hayneville to S.R.#8 (U.S.#80).
Length - 7.341 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 839,034.10 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 960,617.75 114.4909%

3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,082,535.25 129.0216%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20030725029 COUNTIES LOWNDES
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 210D001 2900.000 CUYD]| 5.75000 16675.00| 9.64000 27956.00 | 10.00000 29000.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0020 401B113 103370.000 SQYD| 0.73000 75460.10| 0.74000 76493.80 | 0.80000 82696.00
Bituminous Treatment E, PG64-22 (With | | |
Polymer Additive) | \ |
0030 405A000 4500.000 GAL | 0.60000 2700.00| 0.85000 3825.00] 1.50000 6750.00
Tack Coat | \ |
0040 408A052 105495.000 SQYD| 0.65000 68571.75] 0.95000 100220.25| 0.85000 89670.75
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 410C000 1.000 EACH] 1200.00000 1200.00]| 0.00000 0.00] 3200.00000 3200.00
Contractor Retained Profilograph | | |
0060 424A361 9435.000 TON | 24.50000 231157.50] 29.49000 278238.15] 31.75000 299561.25
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A367 1000.000 TON | 26.05000 26050.00| 29.52000 29520.00 | 32.65000 32650.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B651 12130.000 TON | 24.10000 292333.00] 26.72000 324113.60] 29.25000 354802.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0090 424B655 100.000 TON | 48.00000 4800.00| 68.83000 6883.00 | 85.00000 8500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP | 22500.00000 22500.00]| 16200.00000 16200.00] 75000.00000 75000.00
Mobilization | |
0110 652A056 15.000 ACRE| 360.00000 5400.00] 360.00000 5400.00| 360.00000 5400.00
Seeding (Mix 2E) | | |
0120 656A000 15.000 ACRE| 330.00000 4950.00| 330.00000 4950.00| 330.00000 4950.00
Mulching, Class A, Type 1 | \ |
0130 665F000 300.000 EACH] 7.00000 2100.00] 7.00000 2100.00] 7.00000 2100.00
\ |

Hay Bales



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 029 -3
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20030725029 COUNTIES LOWNDES
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 6653000 3000.000 LF | 2.50000 7500.00] 2.50000 7500.00| 2.50000 7500.00
Silt Fence, Type A | \ |
0142 701A028 15.000 MILE| 1375.00000 20625.00 | 1375.00000 20625.00| 1375.00000 20625.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0144 701A046 6.000 MILE] 930.00000 5580.00| 930.00000 5580.00| 930.00000 5580.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0146 701A048 10.000 MILE] 1550.00000 15500.00] 1550.00000 15500.00] 1550.00000 15500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0148 701B0O0S 200.000 LF | 0.75000 150.00] 0.75000 150.00] 0.75000 150.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | | |
0150 701C000 12.000 MILE] 390.00000 4680.00] 390.00000 4680.00 | 390.00000 4680.00
Broken Temporary Traffic Stripe | \ |
0160 701C001 40.000 MILE] 480.00000 19200.00] 480.00000 19200.00] 480.00000 19200.00
Solid Temporary Traffic Stripe | | |
0210 7032002 410.000 SQFT| 2.25000 922.50] 2.25000 922.50] 2.25000 922.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703B002 25.000 SQFT| 3.25000 81.25] 3.25000 81.25| 3.25000 81.25
Traffic Control Legends, Class 2, Type | \ |
0230 703D001 820.000 SQFT| 1.30000 1066.00] 1.30000 1066.00| 1.30000 1066.00
Temporary Traffic Control Markings | \ |
0240 705A032 370.000 EACH]| 5.50000 2035.00| 5.50000 2035.00] 5.50000 2035.00
Pavement Markers, Class A-H, Type 1-B | | |
0250 705A037 634.000 EACH| 5.50000 3487.00| 5.50000 3487.00| 5.50000 3487.00
Pavement Markers, Class A-H, Type 2-D | | |
0260 740B00O 512.000 SQFT| 5.00000 2560.00| 7.60000 3891.20| 7.00000 3584.00
Construction Signs | \ |
0270 740E000 150.000 EACH| 5.00000 750.00] 0.00000 0.00] 11.50000 1725.00
Cones (36 Inches High) | | |
0280 740M001 150.000 EACH| 0.00000 0.00] 0.00000 0.00] 7.46000 1119.00
Ballast For Cone | \ |
0290 741C010 1.000 EACH] 1000.00000 1000.00] 0.00000 0.00] 1000.00000 1000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 839,034.10] S 960,617.75]| $ 1,082,535.25
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 839,034.10] S 960,617.75]| $ 1,082,535.25




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20030725030 COUNTIES : BLOUNT
LETTING DATE : 07/25/03 10:00 AM DIVISION : 03
CONTRACT TIME : 350 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : BR-0075(500)

for constructing the Bridge Replacement and Approaches on
S.R.#75 at Whippoorwill Creek in Snead. Length 0.568 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 2,033,544.05 100.0000%

2 13099 MCINNIS, LLC $ 2,325,269.14 114.3456%



Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 030 -2
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030725030 COUNTIES BLOUNT
LETTING DATE 07/25/03 10:00 AM DIVISION 03
| ( 1 ) 01007 | ( 2 ) 13099 | ( )
|ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 136000.00000 136000.00] 81000.00000 81000.00]
Clearing & Grubbing (Approximately 7 | | |
Acres) | \ |
0020 206A000 LUMP | 80000.00000 80000.00] 65000.00000 65000.00 |
Removal Of 0ld Bridge, Station 34+61.66 | | |
0030 206D000 125.000 LF | 2.00000 250.00| 6.00000 750.00|
Removing Pipe | \ |
0040 206D001 480.000 LF | 1.20000 576.00] 1.50000 720.00 |
Removing Guardrail | | |
0050 206E014 2.000 EACH| 385.00000 770.00] 400.00000 800.00]
Removing Guardrail End Anchor (Type 23) | \ |
0060 206E019 4.000 EACH] 87.50000 350.00] 100.00000 400.00|
Removing Guardrail End Anchor (Type 10) | \ |
0070 206E050 2.000 EACH| 75.00000 150.00] 300.00000 600.00]
Removing Slope Paved Headwall | \ |
0080 210A000 9737.000 CUYD| 5.25000 51119.25] 6.23000 60661.51|
Unclassified Excavation | \ |
0090 210D000 6321.000 CUYD| 6.25000 39506.25] 6.50000 41086.50|
Borrow Excavation | \ |
0100 214A000 120.000 CUYD| 10.00000 1200.00] 6.00000 720.00 |
Structure Excavation | | |
0110 214B001 37.000 CUYD] 25.00000 925.00] 28.00000 1036.00|
Foundation Backfill, Commercial | | |
0120 230A000 14.000 RBST| 303.00000 4242.00| 303.00000 4242.00|
Roadbed Processing | \ |
0130 301A012 6334.000 SQYD| 4.60000 29136.40| 4.60000 29136.40|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0140 401A000 6297.000 SQYD| 1.00000 6297.00| 1.00000 6297.00]
Bituminous Treatment A | \ |
0150 401B108 2418.000 SQYD| 4.50000 10881.00] 4.50000 10881.00]
Bituminous Treatment G (With Polymer | |
Additive) \ |
0160 405A000 953.000 GAL 2.00000 1906.00] 2.00000 1906.00|
Tack Coat \ |
0170 424A360 403.000 TON 40.93000 16494.79| 40.93000 16494.79]
\ |
\ |
\ |

Size Mix, ESAL Range C/D



Structural Steel

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030725030 COUNTIES BLOUNT
LETTING DATE 07/25/03 10:00 AM DIVISION 03
| ( 1 ) 01007 | ( 2 ) 13099 | ( )
|ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 424A366 2388.000 TON | 40.93000 97740.84 | 40.93000 97740.84 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 424B651 1346.000 TON | 30.60000 41187.60| 30.60000 41187.60|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0200 424B681 1603.000 TON | 30.60000 49051.80| 30.60000 49051.80 |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0210 424C361 2225.000 TON | 31.42000 69909.50] 31.42000 69909.50|
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0220 450B000 143.000 SQYD] 65.00000 9295.00| 85.00000 12155.00]
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0230 502A000 102118.000 LB | 0.50000 51059.00| 0.65000 66376.70]
Steel Reinforcement | \ |
0240 502B000 LUMP | 50000.00000 50000.00| 59000.00000 59000.00 |
Steel Reinforcement For Bridge | \ |
Superstructure, Sta.34+00, Approx. 83, | \ |
760 LBS. | \ I
0250 506A008 116.000 LF | 320.00000 37120.00| 400.00000 46400.00 |
Drilled Shaft Excavation, 4'-0" Diamete | | |
0260 506B002 147.000 LF | 640.00000 94080.00| 730.00000 107310.00]
Special Drilled Shaft Excavation, 3'-6" | \ |
Diameter | \ |
0270 506C041 147.000 LF | 42.50000 6247.50| 60.00000 8820.00|
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS1 Concrete | | |
0280 506C042 116.000 LF | 42.50000 4930.00| 60.00000 6960.00 |
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0290 506G001 6.000 EACH] 1100.00000 6600.00| 1650.00000 9900.00 |
Crosshole Sonic Logging, 3'-6" Diameter | \ |
0300 508A000 8211.000 LB | 3.00000 24633.00]| 5.25000 43107.75|
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 030 -4
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030725030 COUNTIES BLOUNT
LETTING DATE 07/25/03 10:00 AM DIVISION 03
| ( 1 ) 01007 | ( 2 ) 13099 | ( )
|ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0310 510A000 285.000 CUYD| 300.00000 85500.00| 500.00000 142500.00]
Bridge Substructure Concrete, Class A | \ |
0320 510C051 LUMP| 200000.00000 200000.00| 241000.00000 241000.00]
Bridge Concrete Superstructure, Sta. | \ |
34400, Approx. 326 Cu. Yds. | \ |
0330 510E000 1058.000 SQYD] 3.50000 3703.00] 4.25000 4496.50]
Grooving Concrete Bridge Decks | \ |
0340 511A001 36.000 EACH] 300.00000 10800.00 | 200.00000 7200.00 |
Elastomeric Bearings, Type 2 | | |
0350 513B005 1402.000 LF | 130.00000 182260.00| 125.00000 175250.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0360 530A001 32.000 LF | 20.00000 640.00| 19.00000 608.00 |
18" Roadway Pipe (Class 3 R.C.) | \
0370 530A002 72.000 LF | 25.94000 1867.68| 26.00000 1872.00]
24" Roadway Pipe (Class 3 R.C.) | \ |
0380 5302101 16.000 LF | 25.00000 400.00] 27.00000 432.00|
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0390 535A001 56.000 LF | 20.00000 1120.00] 19.00000 1064.00]
18" Side Drain Pipe | | |
0400 600A000 LUMP| 242555.79000 242555.79| 344500.00000 344500.00 |
Mobilization | \
0410 602A000 6.000 EACH| 80.00000 480.00] 310.00000 1860.00|
Right Of Way Markers | \ |
0420 610C001 2907.000 TON | 20.00000 58140.00 | 23.75000 69041.25|
Loose Riprap, Class 2 | \ |
0430 610D000O 2872.000 SQYD| 1.50000 4308.00] 2.00000 5744.00]
Filter Blanket | | |
0440 614A000 84.000 CUYD| 300.00000 25200.00]| 350.00000 29400.00 |
Slope Paving | \ |
0450 619A002 2.000 EACH| 500.00000 1000.00] 535.00000 1070.00]
18" Roadway Pipe End Treatment, Class 1 | \ |
0460 619A003 2.000 EACH| 600.00000 1200.00] 600.00000 1200.00]
24" Roadway Pipe End Treatment, Class 1 | \ |
0470 6192101 6.000 EACH] 500.00000 3000.00] 600.00000 3600.00]
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0480 620A000 1.000 CUYD| 1500.00000 1500.00]| 1000.00000 1000.00|
\ |

Minor Structure Concrete |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/28/03
PAGE : 030 -5

CALL ORDER : 030 CONTRACT ID 20030725030 COUNTIES BLOUNT
LETTING DATE : 07/25/03 10:00 AM DIVISION
| ( 1 ) 01007 | ( 2 ) 13099 | ( )
|ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0490 621A000 3.000 EACH]| 3000.00000 9000.00| 1500.00000 4500.00|
Junction Boxes, Type 1, 1P Or 5 | | |
0500 621B000 1.000 EACH] 1000.00000 1000.00]| 2000.00000 2000.00]
Junction Box Units, Type 1, 1P Or 5 | | |
0510 630A001 600.000 LF | 10.50000 6300.00| 11.25000 6750.00 |
Steel Beam Guardrail, Class A, Type 2 | \ |
0520 630C003 4.000 EACH| 985.00000 3940.00] 1025.00000 4100.00]
Guardrail End Anchor, Type 13 | \ |
0530 630C070 4.000 EACH| 1025.00000 4100.00| 1125.00000 4500.00|
Guardrail End Anchor, Type 10 Series | | |
0540 641A001 20.000 LF | 3.00000 60.00| 16.00000 320.00]
3/4 Inch Copper Water Pipe Laid (Type K | | |
0550 641A049 1040.000 LF | 16.00000 16640.00| 18.00000 18720.00]
6 Inch P.V.C. Water Main Laid | | |
0560 641A080 270.000 LF | 137.50000 37125.00| 120.00000 32400.00 |
6 Inch D.I. Water Main Laid (Restrained | | |
Joint) | \ |
0570 643A000 2.000 EACH| 350.00000 700.00] 500.00000 1000.00|
Water Meters Reset | \ |
0580 650B000 1955.000 CUYD] 3.00000 5865.00] 6.50000 12707.50]
Topsoil From Stockpiles | \ |
0590 652A050 4.000 ACRE| 600.00000 2400.00] 660.00000 2640.00]
Seeding (Mix 1A) | | |
0600 652A053 1.000 ACRE] 600.00000 600.00| 660.00000 660.00|
Seeding (Mix 1E) | | |
0610 652C000 8.000 ACRE] 50.00000 400.00] 50.00000 400.00]
Mowing | | |
0620 654A000 556.000 SQYD] 4.50000 2502.00] 5.00000 2780.00]
Solid Sodding | \
0630 656A000 4.000 ACRE| 400.00000 1600.00| 440.00000 1760.00]
Mulching, Class A, Type 1 | \ |
0640 656A001 1.000 ACRE] 500.00000 500.00] 550.00000 550.00]
Mulching, Class A, Type 2 | \ |
0650 659A001 4818.000 SQYD| 1.75000 8431.50]| 2.25000 10840.50]
Erosion Control Netting, Class B | | |
0660 665A001 4.000 ACRE| 400.00000 1600.00| 440.00000 1760.00]
Temporary Seeding | \ |
0670 665B000 4.000 ACRE| 400.00000 1600.00| 440.00000 1760.00]
\ |

Temporary Mulching



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 030 -6
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030725030 COUNTIES BLOUNT
LETTING DATE 07/25/03 10:00 AM DIVISION : 03
| ( 1 ) 01007 | ( 2 ) 13099 | ( )
|ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0680 665F000 120.000 EACH] 5.00000 600.00| 5.00000 600.00|
Hay Bales | \ |
0690 665G000 100.000 EACH] 2.50000 250.00| 3.00000 300.00|
Sand Bags | \ |
0700 665I000 554.000 TON | 25.00000 13850.00| 23.75000 13157.50]
Temporary Riprap, Class 2 | \ |
0710 665J000 1505.000 LF | 4.75000 7148.75]| 2.50000 3762.50]
Silt Fence, Type A | \ |
0720 665K000 32.000 CUYD] 2.00000 64.00]| 10.00000 320.00]
Drainage Sump Excavation | \ |
0730 665L000 450.000 LF | 20.00000 9000.00| 40.00000 18000.00|
Floating Basin Boom | \ |
0740 680A000 LUMP | 54000.00000 54000.00| 109000.00000 109000.00|
Engineering Controls | \ |
0742 701A028 2.000 MILE| 2000.00000 4000.00| 2100.00000 4200.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0744 701RA048 2.000 MILE| 2500.00000 5000.00] 2700.00000 5400.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" wWide) | \ |
0750 701C001 5.000 MILE]| 750.00000 3750.00] 800.00000 4000.00]
Solid Temporary Traffic Stripe | | |
0760 701D007 5.000 MILE]| 750.00000 3750.00] 800.00000 4000.00]
Solid Traffic Stripe Removed (Paint) | | |
0770 701E006 1560.000 LF | 1.50000 2340.00] 2.00000 3120.00]
Solid Temporary Traffic | \ |
Stripe (Removable Tape) | \ |
0780 701G125 480.000 LF | 4.45000 2136.00] 5.25000 2520.00]
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0790 701G133 480.000 LF | 4.58000 2198.40] 5.40000 2592.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0800 701H002 1560.000 LF | 0.60000 936.00] 1.00000 1560.00]
Solid Traffic Stripe Removed (Tape) | \
0830 705A011 360.000 EACH] 5.25000 1890.00| 6.00000 2160.00]
Pavement Markers, Class C, Type 1-A | | |
0840 705A023 140.000 EACH] 5.25000 735.00] 6.00000 840.00]
Pavement Markers, Class C, Type 2-D | | |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/28/03
PAGE : 030 -7

CALL ORDER : 030 CONTRACT ID : 20030725030 BLOUNT
LETTING DATE : 07/25/03 10:00 AM DIVISION : 03
| ( 1 ) 01007 | ( 2 ) 13099 ( )

|ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE

__________________________________________ +____________________________+____________________________
0850 705A037 36.000 EACH] 10.00000 360.00] 11.00000

Pavement Markers, Class A-H, Type 2-D | |

0860 707G001 40.000 EACH| 20.00000 800.00] 10.00000

Barrier Rail Mounted Delineator |

(Bi-Directional) |

0870 726B000 1600.000 LF | 35.00000 56000.00
|
|

\
\ 30.00000

Portable Concrete Safety Barriers, Type |

6

0880 740B000 418.000 SQFT| 10.00000 4180.00| 10.00000

Construction Signs | \
0890 740D000 50.000 EACH| 74.00000 3700.00] 65.00000

Channelizing Drums | \
0900 740E000 25.000 EACH] 10.00000 250.00| 11.00000

Cones (36 Inches High) | |
0910 740F002 4.000 EACH| 200.00000 800.00| 200.00000

Barricades, Type III | \
0920 7401005 2.000 EACH| 585.00000 1170.00]| 250.00000

Warning Lights, Type B (Detachable Head | \
0930 740L005 59.000 EACH| 60.00000 3540.00] 150.00000

Vertical Panel, Type I (Double-Sided) | \
0940 740M001 25.000 EACH] 8.00000 200.00| 10.00000

Ballast For Cone | \
0950 999 000 1500.000 HOUR| 0.80000 1200.00| 0.80000

Trainee Hours At 80 Cents Per Hour | \

SECTION TOTALS $ 2,033,544.05]|

+

\

$ 2,033,544.05




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20030725031 COUNTIES : GENEVA
LETTING DATE : 07/25/03 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (3) STPAA-0087 (504)

for constructing the Resurfacing and Traffic Stripe on
S.R.#87 from S.R.#52 to the northern city limits of Samson.
Length - 1.051 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 195,554.03 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 196,652.27 100.5616%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20030725031 COUNTIES GENEVA
LETTING DATE 07/25/03 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 210D021 220.000 CUYD| 7.50000 1650.00| 13.00000 2860.00]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0020 212A000 60.000 STA | 65.00000 3900.00] 70.00000 4200.00|
Machine Grading Shoulders | \ |
0030 401B108 20901.000 SQYD| 0.98000 20482.98| 0.82000 17138.82]|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0040 405A000 58.000 GAL | 5.00000 290.00| 8.00000 464.00]
Tack Coat | \ |
0050 424A341 1884.000 TON | 44.25000 83367.00| 46.50000 87606.00]
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0060 424A346 250.000 TON | 47.50000 11875.00 | 50.00000 12500.00]
Superpave Bituminous Concrete Wearing | | |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 600A000 LUMP | 18500.00000 18500.00 | 17725.00000 17725.00 |
Mobilization | \
0080 622A000 6.000 EACH] 350.00000 2100.00] 400.00000 2400.00]
Manhole Covers Reset | \ |
0090 643B000 4.000 EACH| 125.00000 500.00] 150.00000 600.00|
Valve Boxes Reset | \ |
0100 651B00O 4.000 TON | 30.00000 120.00] 40.00000 160.00]
Agricultural Limestone | \ |
0110 6522061 2.000 ACRE| 430.00000 860.00| 400.00000 800.00]
Seeding (Mix 3E) | | |
0120 656A000 2.000 ACRE| 430.00000 860.00| 380.00000 760.00]
Mulching, Class A, Type 1 | \ |
0130 665F000 50.000 EACH| 5.50000 275.00| 8.50000 425.00]
Hay Bales | \ |
0140 665J000 500.000 LF | 3.22000 1610.00]| 3.10000 1550.00]
Silt Fence, Type A | \ |
0150 680A000 LUMP | 1000.00000 1000.00]| 1000.00000 1000.00|
Engineering Controls | \ |
0160 701A028 3.000 MILE] 1350.00000 4050.00| 1350.00000 4050.00
Solid White, Class 2, Type A Traffic | \ |
\ |

Stripe (0.06" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/28/03
PAGE : 031 -3

CALL ORDER : 031 CONTRACT 1ID 20030725031 COUNTIES GENEVA
LETTING DATE : 07/25/03 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 701A046 2.000 MILE| 950.00000 1900.00] 950.00000 1900.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701A048 3.000 MILE] 1575.00000 4725.00] 1575.00000 4725.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701B00S 910.000 LF | 0.75000 682.50] 0.75000 682.50]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0200 701C000 4.000 MILE] 390.00000 1560.00] 390.00000 1560.00]
Broken Temporary Traffic Stripe | \ |
0210 701C001 12.000 MILE| 480.00000 5760.00] 480.00000 5760.00 |
Solid Temporary Traffic Stripe | \ |
0220 701D007 1.000 MILE] 1700.00000 1700.00] 1700.00000 1700.00]
Solid Traffic Stripe Removed (Paint) | | |
0230 701D008 1.000 MILE] 1700.00000 1700.00] 1700.00000 1700.00]
Solid Traffic Stripe Removed (Plastic) | | |
0240 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0250 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | | |
0260 703A002 2200.000 SQFT| 2.25000 4950.00] 2.25000 4950.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0270 703B002 702.000 SQFT| 3.25000 2281.50] 3.25000 2281.50|
Traffic Control Legends, Class 2, Type | \ |
0280 703D001 1911.000 SQFT| 1.30000 2484.30| 1.30000 2484.30|
Temporary Traffic Control Markings | \ |
0290 703E001 410.000 SQFT| 1.30000 533.00] 1.30000 533.00]
Temporary Traffic Control Legends | \ |
0300 705A030 28.000 EACH] 5.25000 147.00] 5.25000 147.00]
Pavement Markers, Class A-H, Type 2-C | | |
0310 705A031 30.000 EACH] 5.25000 157.50] 5.25000 157.50]
Pavement Markers, Class A-H, Type 1-A | \ |
0320 705A032 134.000 EACH] 5.25000 703.50] 5.25000 703.50|
Pavement Markers, Class A-H, Type 1-B | \ |
0330 705A037 612.000 EACH] 5.25000 3213.00] 5.25000 3213.00]
Pavement Markers, Class A-H, Type 2-D | | |
0340 705A038 67.000 EACH| 5.25000 351.75] 5.25000 351.75|
\ |

Pavement Markers, Class A-H, Type 2-E |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/28/03
PAGE : 031 -4

CALL ORDER : 031 CONTRACT 1ID 20030725031 COUNTIES GENEVA
LETTING DATE 07/25/03 10:00 AM DIVISION : 07
) 23024 | ( 2 ) 01087 ( )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0350 740B00O
Construction Signs
0360 740E000
Cones (36 Inches High)
0370 740M001
Ballast For Cone

0380 7400000 1.000 EACH]

Pilot Car
SECTION TOTALS

|[WIREGRASS CONSTRUCTION COMP
UNIT PRICE
752.000 SQFT|
75.000 EACH|

75.000 EACH|

\
AMOUNT| UNIT PRICE

$ 195,554.03]

| APAC-SOUTHEAST,

INC.

75.
1000.

196,652.

750000 sea0.00 7.20000  5414.40
10.00000 750.00} 1.00000
5.00000 375.00} 1.00000
1500.00000 1500.00} 1000.00000
$ 195,554.03}
____________________________ e

196,652.




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20030725032 COUNTIES : ELMORE AUTAUGA
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06

CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : MONTGOMERY PROJECT (S) : STPOA-0111(500)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#111 from U.S.#231 in Wetumpka to S.R.#143. Length

16.944 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 1,269,253.44 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,387,108.74 109.2854%
3 01087 APAC-SOUTHEAST, INC. $ 1,403,195.73 110.5528%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20030725032 COUNTIES ELMORE AUTAUGA
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 23024 | ( 3 ) 01087
|ASPHALT CONTRACTORS, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 210D021 5050.000 CUYD] 6.15000 31057.50| 9.00000 45450.00 | 7.40000 37370.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0020 401B100 244050.000 SQYD| 0.66000 161073.00]| 0.64000 156192.00] 0.67000 163513.50
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0030 405A000 9875.000 GAL | 0.60000 5925.00] 0.50000 4937.50] 0.86000 8492.50
Tack Coat | \ |
0040 408A052 47670.000 SQYD| 0.90000 42903.00| 1.23000 58634.10| 1.32000 62924.40
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 424A361 7160.000 TON | 26.30000 188308.00| 29.05000 207998.00] 35.63000 255110.80
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A362 20145.000 TON | 25.30000 509668.50] 27.70000 558016.50] 27.73000 558620.85
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,1" Maximum Aggregate SIze | | |
Mix, ESAL Range C/D | \ |
0070 424A367 2500.000 TON | 31.30000 78250.00| 31.50000 78750.00 | 29.51000 73775.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B655 50.000 TON | 85.00000 4250.00| 150.00000 7500.00 | 70.00000 3500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 428D000 177408.000 LF | 0.08000 14192.64| 0.08000 14192.64 | 0.11000 19514.88
Scoring Bituminous Pavement Surface | \
Edge By Cutting (10 Inch Wide) | | |
0100 600A000 LUMP | 37800.00000 37800.00| 55000.00000 55000.00 | 23550.00000 23550.00
Mobilization | |
0110 6222002 14.000 EACH| 250.00000 3500.00] 250.00000 3500.00] 250.00000 3500.00
Manhole Covers Reset (Sanitary) | \ |
0120 643B00O 30.000 EACH] 100.00000 3000.00] 200.00000 6000.00 | 150.00000 4500.00
Valve Boxes Reset | \ |
0130 652A054 21.000 ACRE] 360.00000 7560.00 | 360.00000 7560.00 | 360.00000 7560.00
\ |

Seeding (Mix 2A)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 032 -3
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20030725032 COUNTIES ELMORE AUTAUGA
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 23024 | ( 3 ) 01087
|ASPHALT CONTRACTORS, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 656A000 21.000 ACRE] 335.00000 7035.00] 335.00000 7035.00] 335.00000 7035.00
Mulching, Class A, Type 1 | \ |
0150 665F000 350.000 EACH]| 6.00000 2100.00| 6.00000 2100.00] 6.00000 2100.00
Hay Bales | \ |
0160 665J000 3000.000 LF | 2.40000 7200.00] 2.40000 7200.00| 2.40000 7200.00
Silt Fence, Type A | \ |
0170 701A028 35.000 MILE] 1350.00000 47250.00] 1350.00000 47250.00| 1350.00000 47250.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0180 701A041 1.000 MILE] 950.00000 950.00] 950.00000 950.00] 950.00000 950.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701A046 8.000 MILE] 950.00000 7600.00] 950.00000 7600.00] 950.00000 7600.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701A048 23.000 MILE] 1575.00000 36225.00] 1575.00000 36225.00| 1575.00000 36225.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701B0O0S 2270.000 LF | 0.75000 1702.50] 0.75000 1702.50| 0.75000 1702.50
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0220 701C000 9.000 MILE] 390.00000 3510.00| 390.00000 3510.00] 390.00000 3510.00
Broken Temporary Traffic Stripe | \ |
0230 701C001 23.000 MILE] 480.00000 11040.00] 480.00000 11040.00] 480.00000 11040.00
Solid Temporary Traffic Stripe | \ |
0240 701G125 3040.000 LF | 3.54000 10761.60] 3.54000 10761.60] 3.54000 10761.60
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ |
0250 701G133 3040.000 LF | 3.68000 11187.20] 3.68000 11187.20] 3.68000 11187.20
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0260 701H001 6080.000 LF | 0.40000 2432.00| 0.40000 2432.00] 0.40000 2432.00
Solid Traffic Stripe Removed (Plastic) | | |
0270 703A002 2610.000 SQFT| 2.25000 5872.50| 2.25000 5872.50| 2.25000 5872.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0280 703B002 320.000 SQFT| 3.25000 1040.00] 3.25000 1040.00]| 3.25000 1040.00
Traffic Control Legends, Class 2, Type | \ |
0290 703D001 2610.000 SQFT| 1.30000 3393.00] 1.30000 3393.00] 1.30000 3393.00
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 032 -4
TABULATION OF BIDS

SECTION TOTALS $ 1,269,253.44 $ 1,387,108.74 $ 1,403,195.73

CALL ORDER : 032 CONTRACT ID : 20030725032 COUNTIES : ELMORE AUTAUGA
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
| ( 1 ) 01023 | ( 2 ) 23024 | ( 3 ) 01087
|ASPHALT CONTRACTORS, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 705A031 65.000 EACH| 5.50000 357.50] 5.50000 357.50| 5.50000 357.50
Pavement Markers, Class A-H, Type 1-A | | |
0310 705A032 520.000 EACH]| 5.50000 2860.00 | 5.50000 2860.00] 5.50000 2860.00
Pavement Markers, Class A-H, Type 1-B | | |
0320 705A037 1865.000 EACH] 5.50000 10257.50] 5.50000 10257.50] 5.50000 10257.50
Pavement Markers, Class A-H, Type 2-D | | |
0330 740B00O 1132.000 SQFT| 6.00000 6792.00| 6.85000 7754.20 | 7.50000 8490.00
Construction Signs | | |
0340 740E000 150.000 EACH| 8.00000 1200.00] 7.00000 1050.00]| 0.00000 0.00
Cones (36 Inches High) | | |
0350 740M001 150.000 EACH| 0.00000 0.00] 4.00000 600.00] 0.00000 0.00
Ballast For Cone | | |
0360 741C010 1.000 EACH] 1000.00000 1000.00] 1200.00000 1200.00| 0.00000 0.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
| \ |
—————————————————————————————————————————— B
| \ |

$ 1,269,253.44 $ 1,387,108.74




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 035 -1
VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20030725035 COUNTIES : BUTLER
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-0701(200)

for constructing the Widening, Resurfacing and Traffic
Stripe on C.R.#45 from S.R.#106 east of Georgiana to
C.R.#51. Length 4.601 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 432,026.90 100.0000%
2 02032 BULLARD EXCAVATING, INC. $ 442,301.16 102.3782%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 472,008.00 109.2543%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
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TABULATION OF BIDS
CALL ORDER 035 CONTRACT ID 20030725035 COUNTIES BUTLER
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 02032 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 210D001 5700.000 CUYD]| 5.50000 31350.00| 6.50000 37050.00] 4.00000 22800.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0020 405A000 4000.000 GAL | 1.50000 6000.00 | 1.25000 5000.00] 1.50000 6000.00
Tack Coat | \ |
0030 4292201 4675.000 TON | 39.00000 182325.00] 38.66000 180735.50| 38.95000 182091.25
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0040 4292206 2120.000 TON | 39.20000 83104.00 | 42.80000 90736.00 | 42.35000 89782.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0050 429C211 2000.000 TON | 39.20000 78400.00 | 37.79000 75580.00| 38.25000 76500.00
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range A | \ I
0060 600A000 LUMP | 13000.00000 13000.00| 7500.00000 7500.00] 55000.00000 55000.00
Mobilization | |
0070 652A061 11.000 ACRE| 370.00000 4070.00] 475.00000 5225.00] 465.00000 5115.00
Seeding (Mix 3E) | | |
0080 656A000 11.000 ACRE] 340.00000 3740.00] 475.00000 5225.00] 435.00000 4785.00
Mulching, Class A, Type 1 | \ |
0090 665F000 180.000 EACH] 8.00000 1440.00] 7.00000 1260.00] 5.00000 900.00
Hay Bales | \ |
0100 665J000 1200.000 LF | 2.95000 3540.00] 4.25000 5100.00] 2.50000 3000.00
Silt Fence, Type A | \ |
0110 701A030 9.000 MILE| 600.00000 5400.00] 660.00000 5940.00] 600.00000 5400.00
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0120 701A034 6.000 MILE| 600.00000 3600.00] 660.00000 3960.00] 600.00000 3600.00
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | \ |
0130 701A044 3.000 MILE] 290.00000 870.00] 319.00000 957.00] 290.00000 870.00
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | | |
0140 701C000 7.000 MILE] 390.00000 2730.00] 429.00000 3003.00] 390.00000 2730.00
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

07/28/03
035 -3

CALL ORDER 035 CONTRACT ID 20030725035 COUNTIES BUTLER
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 02032 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 701C001 15.000 MILE] 450.00000 6750.00| 495.00000 7425.00 | 450.00000 6750.00
Solid Temporary Traffic Stripe | | |
0160 703A004 170.000 SQFT| 5.00000 850.00] 5.50000 935.00] 5.00000 850.00
Traffic Control Markings, Class 2T, | \
Type A I \ |
0170 705A032 123.000 EACH| 5.25000 645.75] 5.78000 710.94 | 5.25000 645.75
Pavement Markers, Class A-H, Type 1-B | | |
0180 705A037 424.000 EACH]| 5.25000 2226.00| 5.78000 2450.72]| 5.25000 2226.00
Pavement Markers, Class A-H, Type 2-D | | |
0190 740B0O0O 209.000 SQFT| 7.35000 1536.15] 12.00000 2508.00] 7.00000 1463.00
Construction Signs | \ |
0200 7400000 1.000 EACH] 450.00000 450.00] 1000.00000 1000.00| 1500.00000 1500.00
Pilot Car | \ |
SECTION TOTALS | $ 432,026.90] S 442,301.16] $ 472,008.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 432,026.90] S 442,301.16] $ 472,008.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 037 -1
VENDOR RANKING

CALL ORDER : 037 CONTRACT ID : 20030725037 COUNTIES : JEFFERSON
LETTING DATE : 07/25/03 10:00 AM DIVISION : 03
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-0004 (502)
for constructing the Planing, Resurfacing and Traffic Stripe
on

S.R.#4 (U.S.#78) from 2nd Avenue South to 5th Avenue South
in Birmingham. Length - 2.557 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 747,312.07 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 761,320.50 101.8745%
3 07002 GOOD HOPE CONTRACTING CO., INC. S 884,798.66 118.3975%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 037 -2
TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20030725037 COUNTIES JEFFERSON
LETTING DATE 07/25/03 10:00 AM DIVISION : 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 07002
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 401B113 111066.000 SQYD| 0.67000 74414.22| 0.76000 84410.16] 0.65280 72503.88
Bituminous Treatment E, PG64-22 (With | | |
Polymer Additive) | \ |
0020 405A000 3797.000 GAL | 1.13000 4290.61 | 0.92000 3493.24| 1.20000 4556.40
Tack Coat | \ |
0030 408A052 126534.000 SQYD| 0.61000 77185.74 | 0.87000 110084.58]| 0.92000 116411.28
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0040 424A361 10358.000 TON | 29.67000 307321.86] 36.41000 377134.78| 38.84000 402304.72
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0050 424A367 500.000 TON | 39.24000 19620.00| 39.19000 19595.00] 42.18000 21090.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424A370 83.000 TON | 44.06000 3656.98] 38.61000 3204.63] 39.84000 3306.72
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B656 500.000 TON | 69.94000 34970.00| 46.71000 23355.00| 65.00000 32500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 600A000 LUMP| 115927.90000 115927.90| 18788.90000 18788.90| 106500.00000 106500.00
Mobilization | |
0090 665F000 50.000 EACH| 11.27000 563.50] 1.23000 61.50] 2.00000 100.00
Hay Bales | \ |
0100 665J000 150.000 LF | 4.31000 646.50] 1.23000 184.50] 3.00000 450.00
Silt Fence, Type A | \ |
0101 701A028 1.000 MILE] 1442.00000 1442.00]| 1635.50000 1635.50] 1400.00000 1400.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0102 701A032 3.000 MILE] 1442.00000 4326.00| 1635.49000 4906.47 1400.00000 4200.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0104 701A041 9.000 MILE] 978.50000 8806.50| 1109.80000 9988.20 | 950.00000 8550.00
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 037 -3
TABULATION OF BIDS
CALL ORDER 037 CONTRACT 1ID 20030725037 COUNTIES JEFFERSON
LETTING DATE 07/25/03 10:00 AM DIVISION : 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 07002
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0106 701A046 1.000 MILE] 978.50000 978.50] 1109.80000 1109.80] 950.00000 950.00
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0108 701B00S 1553.000 LF | 0.74000 1149.22| 0.84000 1304.52] 0.72000 1118.16
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0110 701C000 19.000 MILE| 453.20000 8610.80| 514.01000 9766.19] 440.00000 8360.00
Broken Temporary Traffic Stripe | \ |
0120 701C001 5.000 MILE] 535.60000 2678.00| 607.47000 3037.35] 520.00000 2600.00
Solid Temporary Traffic Stripe | \ |
0180 703A000 187.000 SQFT| 1.55000 289.85| 1.76000 329.12| 1.50000 280.50
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0190 703A002 10855.000 SQFT| 2.58000 28005.90| 2.93000 31805.15] 2.50000 27137.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0200 703B002 471.000 SQFT| 3.61000 1700.31| 4.09000 1926.39] 3.50000 1648.50
Traffic Control Legends, Class 2, Type | \ |
0210 703D001 9420.000 SQFT| 1.34000 12622.80| 1.53000 14412.60| 1.30000 12246.00
Temporary Traffic Control Markings | \ |
0220 705A030 397.000 EACH| 5.67000 2250.99| 6.43000 2552.71| 5.50000 2183.50
Pavement Markers, Class A-H, Type 2-C | \ |
0230 705A031 227.000 EACH] 5.67000 1287.09] 6.43000 1459.61] 5.50000 1248.50
Pavement Markers, Class A-H, Type 1-A | | |
0240 705A032 17.000 EACH| 5.67000 96.39] 6.43000 109.31] 5.50000 93.50
Pavement Markers, Class A-H, Type 1-B | | |
0250 705A037 126.000 EACH] 5.67000 714.42| 6.43000 810.18] 5.50000 693.00
Pavement Markers, Class A-H, Type 2-D | | |
0260 705A038 30.000 EACH] 5.67000 170.10] 6.43000 192.90] 5.50000 165.00
Pavement Markers, Class A-H, Type 2-E | | |
0270 730H001 3507.000 LF | 3.09000 10836.63| 2.62000 9188.34| 3.50000 12274.50
Loop Wire | \ |
0280 7301001 375.000 LF | 2.06000 772.50]| 1.17000 438.75| 10.00000 3750.00
Loop Detector Lead-In-Cable | \ |
0290 740B00O 948.000 SQFT| 7.57000 7176.36| 8.92000 8456.16] 10.00000 9480.00
Construction Signs | | |
0300 740C000 64.000 SQFT| 7.57000 484.48| 9.84000 629.76| 11.00000 704.00
Special Construction Signs | \ |
0310 740D00O 131.000 EACH] 57.68000 7556.08| 61.49000 8055.19] 65.00000 8515.00
\ |

Channelizing Drums |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

07/28/03
037 -4

CALL ORDER 037 CONTRACT ID 20030725037 COUNTIES JEFFERSON
LETTING DATE 07/25/03 10:00 AM DIVISION : 03
| ( ) 01087 | ( 2 ) 04013 | ( 3 ) 07002
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 740E000 403.000 EACH| 12.36000 4981.08]| 17.22000 6939.66] 17.50000 7052.50
Cones (36 Inches High) | | |
0330 740M001 403.000 EACH| 0.12000 48.36| 3.69000 1487.07| 8.50000 3425.50
Ballast For Cone | | |
0340 741C010 2.000 EACH| 865.20000 1730.40] 233.64000 467.28| 3500.00000 7000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 747,312.07] S 761,320.50] $ 884,798.66
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 747,312.07] S 761,320.50] $ 884,798.66




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 038 -1
VENDOR RANKING

CALL ORDER : 038 CONTRACT ID : 20030725038 COUNTIES : CHILTON
LETTING DATE : 07/25/03 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1100(208)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#83 over Goose Pond Creek west of Clanton. Length -

0.007 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23044 WARE CONSTRUCTION CO., INC. $ 118,768.15 100.0000%
2 05030 ECON, INC. $ 121,348.50 102.1726%
3 08017 H & L CONSTRUCTION, INC. $ 134,771.50 113.4744%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 038 -2
TABULATION OF BIDS
CALL ORDER 038 CONTRACT ID 20030725038 COUNTIES CHILTON
LETTING DATE 07/25/03 10:00 AM DIVISION 05
| ( 1 ) 23044 | ( 2 ) 05030 | ( 3 ) 08017
| WARE CONSTRUCTION CO., INC. |ECON, INC. |[H & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 5000.00000 5000.00| 3500.00000 3500.00]| 5000.00000 5000.00
Removal Of 0ld Bridge, Station 0+97.10 | | |
0020 214A000 515.000 CUYD| 6.50000 3347.50| 6.00000 3090.00| 2.50000 1287.50
Structure Excavation | | |
0030 214B001 125.000 CUYD| 18.25000 2281.25| 17.50000 2187.50| 40.00000 5000.00
Foundation Backfill, Commercial | | |
0040 5022000 30000.000 LB | 0.49000 14700.00 | 0.44000 13200.00| 0.75000 22500.00
Steel Reinforcement | \ |
0050 524A011 175.000 CUYD] 300.00000 52500.00 | 245.00000 42875.00 | 354.00000 61950.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 6500.00000 6500.00| 23000.00000 23000.00| 5000.00000 5000.00
Mobilization | |
0070 610C001 108.000 TON | 19.00000 2052.00| 22.50000 2430.00| 26.50000 2862.00
Loose Riprap, Class 2 | \ |
0080 610D00O 116.000 SQYD] 2.40000 278.40 | 2.00000 232.00| 3.50000 406.00
Filter Blanket | | |
0090 629A004 123.000 LF | 135.00000 16605.00 | 67.00000 8241.00| 135.00000 16605.00
Concrete Median Or Safety Barrier, Type | | |
47 (Modified) | \ I
0100 630C003 4.000 EACH] 1100.00000 4400.00] 1485.00000 5940.00] 1100.00000 4400.00
Guardrail End Anchor, Type 13 | | |
0110 630C050 4.000 EACH] 1150.00000 4600.00] 2200.00000 8800.00 | 1150.00000 4600.00
Guardrail End Anchor, Type 20 Series | | |
0120 665F000 80.000 EACH| 4.00000 320.00] 4.00000 320.00| 5.00000 400.00
Hay Bales | \ |
0130 665J000 300.000 LF | 4.00000 1200.00] 2.00000 600.00] 4.50000 1350.00
Silt Fence, Type A | | |
0140 680A000 LUMP | 1500.00000 1500.00] 4500.00000 4500.00]| 745.00000 745.00
Engineering Controls | \ |
0150 740B000 102.000 SQFT| 12.00000 1224.00] 8.00000 816.00] 8.00000 816.00
Construction Signs | | |
0160 740F002 8.000 EACH| 245.00000 1960.00| 165.00000 1320.00] 175.00000 1400.00
Barricades, Type III | \ |
0170 7401005 2.000 EACH| 150.00000 300.00] 148.50000 297.00| 225.00000 450.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 118,768.15| S 121,348.50] $ 134,771.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 118,768.15]| S 121,348.50] $ 134,771.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 039 -1
VENDOR RANKING

CALL ORDER : 039 CONTRACT ID : 20030725039 COUNTIES : CHILTON
LETTING DATE : 07/25/03 10:00 AM DIVISION : 05
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPAA-1120 (201)

for constructing the Resurfacing and Traffic Stripe on

C.R.#50 from C.R.#42 to S.R.#191 at Pleasant Grove. Length -
2.600 mi.

TOTAL % OVER
BID LOW BID

1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 318,761.90 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 039 -2
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20030725039 COUNTIES CHILTON
LETTING DATE 07/25/03 10:00 AM DIVISION : 05
I ( 1 ) 04013 I ( ) I ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 210D021 700.000 CUYD| 20.30000 14210.00| |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0020 212A000 275.000 STA | 6.90000 1897.50] |
Machine Grading Shoulders | \ |
0030 405A000 2050.000 GAL | 1.00000 2050.00] |
Tack Coat | ‘ |
0040 4292220 2150.000 TON | 39.70000 85355.00 | |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0050 429B221 3850.000 TON | 33.00000 127050.00]| |
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range B | |
0060 429C225 400.000 TON | 64.40000 25760.00 | |
Improved Bituminous Concrete Base Layer | \ |
Patching, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0070 429C226 400.000 TON | 52.25000 20900.00| |
Improved Bituminous Concrete Base Layer | \ |
Leveling, 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range B | \ I
0080 600A000 LUMP | 19900.00000 19900.00| |
Mobilization | |
0090 652A056 2.000 ACRE| 535.00000 1070.00]| |
Seeding (Mix 2E) | \ |
0100 656A000 2.000 ACRE| 475.00000 950.00] |
Mulching, Class A, Type 1 | \ |
0110 701A030 6.000 MILE| 711.00000 4266.00 | |
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0120 701A034 4.000 MILE] 711.00000 2844.00| |
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | \ |
0130 701A044 2.000 MILE| 415.00000 830.00| |
Broken Yellow, Class 2T, Type A, | |
| \ |

Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 039 -3
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20030725039 COUNTIES CHILTON
LETTING DATE 07/25/03 10:00 AM DIVISION 05
I ( 1 ) 04013 I ( ) I ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701C000 4.000 MILE] 308.00000 1232.00] |
Broken Temporary Traffic Stripe | \ |
0150 701C001 8.000 MILE] 355.00000 2840.00] |
Solid Temporary Traffic Stripe | \ |
0160 703A004 66.000 SQFT| 1.90000 125.40] |
Traffic Control Markings, Class 2T, | |
Type A I \ |
0170 705A032 50.000 EACH]| 5.00000 250.00| |
Pavement Markers, Class A-H, Type 1-B | | |
0180 705A037 250.000 EACH] 5.00000 1250.00] |
Pavement Markers, Class A-H, Type 2-D | | |
0190 740B0O0O 285.000 SQFT| 9.20000 2622.00| |
Construction Signs | \ |
0200 7400000 1.000 EACH] 3360.00000 3360.00] |
Pilot Car | \ |
SECTION TOTALS | $ 318,761.90] 0.00] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 318,761.90] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 040 -1

VENDOR RANKING

CALL ORDER : 040 CONTRACT ID : 20030725040 COUNTIES : CHOCTAW
LETTING DATE : 07/25/03 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-1202(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#21 from S.R.#12 (U.S.#84) to C.R.#14 southeast of
Gilbertown. Length - 4.239 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 403,231.00 100.0000%

2 01073 ASPHALT SUPPLY, LLC $ 446,402.98 110.7065%



Broken Yellow, Class 2, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 040 -2
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20030725040 COUNTIES CHOCTAW
LETTING DATE 07/25/03 10:00 AM DIVISION 08
| ( 1 ) 13008 | ( 2 ) 01073 | ( )
|MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 305A000 2452.000 CUYD]| 6.70000 16428.40| 9.55000 23416.60|
Borrow, Section 210, Type A-4 or Better | \ |
0020 405A000 3930.000 GAL | 0.90000 3537.00] 2.68000 10532.40]
Tack Coat | ‘ |
0030 424A341 4180.000 TON | 35.00000 146300.00| 36.54000 152737.20]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0040 424B641 150.000 TON | 50.00000 7500.00| 36.85000 5527.50]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching 1 1/2" Maximum | \ |
Aggregate Size Mix, Esal Range A/B | \ |
0050 424B643 4000.000 TON | 34.00000 136000.00| 36.54000 146160.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424C351 494.000 TON | 35.00000 17290.00| 36.85000 18203.90]
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 600A000 LUMP | 24600.00000 24600.00| 38000.00000 38000.00 |
Mobilization | \
0080 630A001 225.000 LF | 12.00000 2700.00| 12.22000 2749.50]
Steel Beam Guardrail, Class A, Type 2 | \ |
0090 630C000 6.000 EACH] 1300.00000 7800.00 | 1320.00000 7920.00|
Guardrail End Anchor, Type 10 | \ |
0100 630C022 4.000 EACH| 1230.00000 4920.00| 1250.00000 5000.00 |
Guardrail End Anchor, Type Special | \
0110 701A031 9.000 MILE] 1200.00000 10800.00| 1144.00000 10296.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ I
0120 701A035 8.000 MILE] 1330.00000 10640.00| 1343.00000 10744.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0130 701A045 5.000 MILE]| 870.00000 4350.00| 872.00000 4360.00]
| \ |
| \ |

Stripe (0.09" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 040 -3
TABULATION OF BIDS
CALL ORDER : 040 CONTRACT ID 20030725040 COUNTIES CHOCTAW
LETTING DATE 07/25/03 10:00 AM DIVISION : 08
| ( 1 ) 13008 | ( 2 ) 01073 ( )
|MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
0140 701C002 5.000 MILE] 430.00000 2150.00| 433.00000 2165
Broken Temporary Traffic Stripe (Paint) | \
0150 701C003 8.000 MILE] 540.00000 4320.00] 544.00000 4352
Solid Temporary Traffic Stripe (Paint) | |
0160 703A002 98.000 SQFT| 5.50000 539.00] 5.56000 544
Traffic Control Markings, Class 2, Type | \
A |
0170 740B00O 218.000 SQFT| 3.70000 806.60| 8.00000 1744.
Construction Signs | |
0180 740E000 50.000 EACH]| 1.00000 50.00| 9.00000 450.
Cones (36 Inches High) | |
0190 7400000 1.000 EACH] 2500.00000 2500.00| 1500.00000 1500.
Pilot Car | |
SECTION TOTALS | $ 403,231.00]| 446,402. $ 0.00
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | $ 403,231.00] 446,402. $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 041 -1
VENDOR RANKING

CALL ORDER : 041 CONTRACT ID : 20030725041 COUNTIES : CRENSHAW PIKE
LETTING DATE : 07/25/03 10:00 AM DIVISION : 07

CONTRACT TIME : 150 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-2119(200)

for constructing the Bridge Replacement and Approaches on
C.R.#30 at Patsaliga Creek southeast of Petrey. Length

0.416 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13021 MURPHREE BRIDGE CORPORATION $ 1,367,309.86 100.0000%
2 03001 CLARK CONSTRUCTION COMPANY ,INC. $ 1,407,354.16 102.9287%
3 13036 THE MORRIS GROUP, INC. $ 1,693,807.20 123.8788%
4 13099 MCINNIS, LLC $ 1,949,237.60 142.5600%



Static Loading Tests
Bid Limited To $2000
Test)

(HP 10x42) (Maximum |
Per Each Loading
|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 041 -2
TABULATION OF BIDS
CALL ORDER . 041 CONTRACT ID 20030725041 COUNTIES CRENSHAW PIKE
LETTING DATE 07/25/03 10:00 AM DIVISION : 07
| ( 1 ) 13021 | ( 2 ) 03001 | ( 3 ) 13036
| MURPHREE BRIDGE CORPORATION |CLARK CONSTRUCTION CO., INC |THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 3500.00000 3500.00] 64750.00000 64750.00 | 10000.00000 10000.00
Clearing & Grubbing (Approximately 2.7 | | |
ACRES) | \ |
0020 206A000 LUMP | 30000.00000 30000.00 | 92000.00000 92000.00 | 25000.00000 25000.00
Removal Of 0Old Bridge, Station 4+80.18 | | |
0030 206A001 LUMP | 39000.00000 39000.00 | 23768.27000 23768.27] 25000.00000 25000.00
Removal Of 0ld Bridge, Station 14+00.44 | | |
0040 210A000 8514.000 CUYD| 3.50000 29799.00| 2.45000 20859.30]| 2.45000 20859.30
Unclassified Excavation | \ |
0050 210D012 7101.000 CUYD] 4.50000 31954.50| 6.25000 44381.25]| 6.25000 44381.25
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0060 230A000 15.000 RBST| 300.00000 4500.00] 125.00000 1875.00] 125.00000 1875.00
Roadbed Processing | \ |
0070 301A162 5553.000 SQYD| 4.25000 23600.25| 2.85000 15826.05| 2.85000 15826.05
Soil Aggregate Base Course, Type B, | \
Road Mixed, 6" Compacted Thickness | \ |
0080 401A000 3757.000 SQYD| 0.50000 1878.50] 0.50000 1878.50] 0.50000 1878.50
Bituminous Treatment A | \ |
0090 424A341 297.000 TON | 49.75000 14775.75| 49.75000 14775.75| 49.75000 14775.75
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0100 5022000 62911.000 LB | 0.40000 25164.40| 0.37000 23277.07| 0.45000 28309.95
Steel Reinforcement | \ |
0110 502B00O LUMP | 67700.00000 67700.00 | 63795.61000 63795.61 | 90000.00000 90000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA. 12+60.00, | \ |
APPROXIMATELY 169,282 LBS | | |
0120 505A030 2.000 EACH| 2000.00000 4000.00] 1823.64000 3647.28| 2000.00000 4000.00
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0130 505A036 2.000 EACH| 2000.00000 4000.00] 2180.42000 4360.84 | 2000.00000 4000.00
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0140 505B100 2.000 EACH| 2000.00000 4000.00] 2306.17000 4612.34| 2000.00000 4000.00
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 041 -3
TABULATION OF BIDS

CALL ORDER : 041 CONTRACT ID : 20030725041 COUNTIES : CRENSHAW PIKE
LETTING DATE : 07/25/03 10:00 AM DIVISION : 07

| ( 1 ) 13021 ( 2 ) 03001 | ( 3 ) 13036
|MURPHREE BRIDGE CORPORATION |CLARK CONSTRUCTION CO., INC |THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT | |

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 505B106 2.000 EACH| 2000.00000 4000.00] 2306.17000 4612.34| 2000.00000 4000.00
Static Loading Tests (HP 14x73) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0160 505M000 656.000 LF | 12.00000 7872.00| 21.94000 14392.64 | 25.00000 16400.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0170 505M004 2323.000 LF | 18.00000 41814.00 | 28.48000 66159.04 | 32.00000 74336.00
Steel Piling Furnished And Driven (HP | |
14x73) | \ |
0180 506A008 262.000 LF | 140.00000 36680.00 | 96.14000 25188.68| 133.00000 34846.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0190 506C042 262.000 LF | 140.00000 36680.00 | 98.00000 25676.00| 159.00000 41658.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0200 506F008 90.000 LF | 50.00000 4500.00] 204.91000 18441.90| 175.00000 15750.00
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | \ |
0210 506G002 6.000 EACH| 1400.00000 8400.00| 500.00000 3000.00] 212.00000 1272.00
Crosshole Sonic Logging, 4'-0" Diameter | | |
0220 508A000 19430.000 LB | 2.50000 48575.00 | 2.23000 43328.90| 2.00000 38860.00
Structural Steel | \ |
0230 510A000 232.000 CUYD| 500.00000 116000.00| 450.00000 104400.00] 605.00000 140360.00
Bridge Substructure Concrete, Class A | \ |
0240 510C051 LUMP| 330000.00000 330000.00] 275000.00000 275000.00| 399000.00000 399000.00
Bridge Concrete Superstructure, 12+60. | \ |
00, APPROXIMATELY 660 CU YDS | \ |
0250 510E000 1941.000 SQYD] 1.78000 3454.98 | 1.69000 3280.29] 2.00000 3882.00
Grooving Concrete Bridge Decks | | |
0260 511A004 128.000 EACH] 295.00000 37760.00 | 290.74000 37214.72| 225.00000 28800.00
Elastomeric Bearings, Type 4 | \ |
0270 513B003 2195.000 LF | 59.00000 129505.00] 50.00000 109750.00| 65.00000 142675.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0280 513B005 674.000 LF | 88.00000 59312.00 | 95.81000 64575.94 | 119.00000 80206.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0290 600A000 LUMP| 129660.08000 129660.08| 140000.00000 140000.00|] 265500.00000 265500.00
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 041 -4
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030725041 COUNTIES CRENSHAW PIKE
LETTING DATE 07/25/03 10:00 AM DIVISION 07
| ( 1 ) 13021 | ( 2 ) 03001 | ( 3 ) 13036
| MURPHREE BRIDGE CORPORATION |CLARK CONSTRUCTION CO., INC |THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 610C001 1280.000 TON | 27.50000 35200.00 | 27.32000 34969.60| 22.00000 28160.00
Loose Riprap, Class 2 | \ |
0310 610D003 1280.000 SQYD| 1.25000 1600.00| 1.24000 1587.20] 2.00000 2560.00
Filter Blanket, Geotextile | | |
0320 630C003 4.000 EACH] 950.00000 3800.00] 950.00000 3800.00| 950.00000 3800.00
Guardrail End Anchor, Type 13 | | |
0330 630C050 4.000 EACH] 1355.00000 5420.00] 1355.00000 5420.00] 1355.00000 5420.00
Guardrail End Anchor, Type 20 Series | | |
0340 650A000 2159.000 CUYD| 5.00000 10795.00 | 7.10000 15328.90| 7.10000 15328.90
Topsoil | \ |
0350 651B000 3.000 TON | 30.00000 90.00| 35.00000 105.00] 35.00000 105.00
Agricultural Limestone | | |
0360 6522061 3.000 ACRE] 420.00000 1260.00] 465.00000 1395.00] 465.00000 1395.00
Seeding (Mix 3E) | | |
0370 656A001 3.000 ACRE] 400.00000 1200.00] 450.00000 1350.00] 450.00000 1350.00
Mulching, Class A, Type 2 | \ |
0380 665F000 60.000 EACH| 7.00000 420.00] 5.00000 300.00] 5.00000 300.00
Hay Bales | \ |
0390 665J000 3030.000 LF | 2.48000 7514.40] 3.75000 11362.50| 3.75000 11362.50
Silt Fence, Type A | | |
0400 680A000 LUMP | 13500.00000 13500.00| 8700.00000 8700.00] 37000.00000 37000.00
Engineering Controls | \ |
0410 701A031 1.000 MILE| 1800.00000 1800.00] 1800.00000 1800.00] 2500.00000 2500.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0420 701A035 1.000 MILE| 1800.00000 1800.00| 1800.00000 1800.00] 2500.00000 2500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ I
0430 740B000 250.000 SQFT| 7.00000 1750.00] 8.23000 2057.50| 8.50000 2125.00
Construction Signs | | |
0440 740F002 10.000 EACH| 170.00000 1700.00] 127.54000 1275.40] 150.00000 1500.00
Barricades, Type III | \ |
0450 7401005 5.000 EACH] 275.00000 1375.00] 255.07000 1275.35] 190.00000 950.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,367,309.86]| $ 1,407,354.16] $ 1,693,807.20
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,367,309.86]| $ 1,407,354.16] $ 1,693,807.20




Static Loading Tests
Bid Limited To $2000
Test)

(HP 10x42) (Maximum |
Per Each Loading
|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 041 -5
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030725041 COUNTIES CRENSHAW PIKE
LETTING DATE 07/25/03 10:00 AM DIVISION 07
I ( 4 ) 13099 I ( ) | )
IMCINNIS, LLC \ I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 73500.00000 73500.00 | |
Clearing & Grubbing (Approximately 2.7 | | |
ACRES) | \ |
0020 206A000 LUMP | 50000.00000 50000.00 | |
Removal Of 0Old Bridge, Station 4+80.18 | | |
0030 206A001 LUMP | 66000.00000 66000.00 | |
Removal Of 0ld Bridge, Station 14+00.44 | | |
0040 210A000 8514.000 CUYD| 3.80000 32353.20| |
Unclassified Excavation | \ |
0050 210D012 7101.000 CUYD] 4.70000 33374.70 | |
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0060 230A000 15.000 RBST| 330.00000 4950.00] |
Roadbed Processing | \ |
0070 301A162 5553.000 SQYD| 4.65000 25821.45| |
Soil Aggregate Base Course, Type B, | \
Road Mixed, 6" Compacted Thickness | \ |
0080 401A000 3757.000 SQYD| 0.60000 2254.20| |
Bituminous Treatment A | \ |
0090 424A341 297.000 TON | 68.00000 20196.00| |
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0100 5022000 62911.000 LB | 0.55000 34601.05| |
Steel Reinforcement | \ |
0110 502B00O LUMP| 120000.00000 120000.00] |
Steel Reinforcement For Bridge | | |
Superstructure, STA. 12+60.00, | \ |
APPROXIMATELY 169,282 LBS | \ I
0120 505A030 2.000 EACH| 2000.00000 4000.00] |
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0130 505A036 2.000 EACH| 2000.00000 4000.00] |
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0140 505B100 2.000 EACH| 2000.00000 4000.00] |
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 041 -6
TABULATION OF BIDS
CALL ORDER . 041 CONTRACT ID 20030725041 COUNTIES CRENSHAW PIKE
LETTING DATE 07/25/03 10:00 AM DIVISION : 07
I ( 4 ) 13099 I ( ) | ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 505B106 2.000 EACH| 2000.00000 4000.00] |
Static Loading Tests (HP 14x73) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0160 505M000 656.000 LF | 22.00000 14432.00 | |
Steel Piling Furnished And | | |
Driven (HP10x42) | \ |
0170 505M004 2323.000 LF | 31.00000 72013.00 | |
Steel Piling Furnished And Driven (HP | |
14x73) | \ |
0180 506A008 262.000 LF | 425.00000 111350.00] |
Drilled Shaft Excavation, 4'-0" Diamete | | |
0190 506C042 262.000 LF | 92.00000 24104.00] |
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | | |
0200 506F008 90.000 LF | 150.00000 13500.00] |
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | \ |
0210 506G002 6.000 EACH] 3600.00000 21600.00 | |
Crosshole Sonic Logging, 4'-0" Diameter | | |
0220 508A000 19430.000 LB | 4.50000 87435.00 | |
Structural Steel | \ |
0230 510A000 232.000 CUYD| 500.00000 116000.00] |
Bridge Substructure Concrete, Class A | \ |
0240 510C051 LUMP| 429000.00000 429000.00] |
Bridge Concrete Superstructure, 12+60. | \ |
00, APPROXIMATELY 660 CU YDS | | |
0250 510E000 1941.000 SQYD] 3.50000 6793.50] |
Grooving Concrete Bridge Decks | \ |
0260 511A004 128.000 EACH] 250.00000 32000.00] |
Elastomeric Bearings, Type 4 | | |
0270 513B003 2195.000 LF | 56.00000 122920.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0280 513B005 674.000 LF | 90.00000 60660.00 | |
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0290 600A000 LUMP| 205175.00000 205175.00 | |
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 041 -7
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030725041 COUNTIES CRENSHAW PIKE
LETTING DATE 07/25/03 10:00 AM DIVISION 07
| ( 4 ) 13099 I ( ) | ( )
[MCINNIS, LLC \ I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 610C001 1280.000 TON | 30.00000 38400.00| |
Loose Riprap, Class 2 | \ |
0310 610D003 1280.000 SQYD| 2.00000 2560.00| |
Filter Blanket, Geotextile | | |
0320 630C003 4.000 EACH]| 1000.00000 4000.00 | |
Guardrail End Anchor, Type 13 | | |
0330 630C050 4.000 EACH| 1500.00000 6000.00] |
Guardrail End Anchor, Type 20 Series | \ |
0340 6502000 2159.000 CUYD] 5.50000 11874.50] |
Topsoil | \ |
0350 651B000 3.000 TON | 120.00000 360.00]| |
Agricultural Limestone | \ |
0360 6522061 3.000 ACRE]| 550.00000 1650.00| |
Seeding (Mix 3E) | \ |
0370 656A001 3.000 ACRE] 550.00000 1650.00| |
Mulching, Class A, Type 2 | \ |
0380 665F000 60.000 EACH]| 6.00000 360.00]| |
Hay Bales | \ |
0390 665J000 3030.000 LF | 5.00000 15150.00] |
Silt Fence, Type A | \ |
0400 680A000 LUMP | 59500.00000 59500.00| |
Engineering Controls | \ |
0410 701A031 1.000 MILE] 2600.00000 2600.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0420 701A035 1.000 MILE] 2600.00000 2600.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0430 740B000 250.000 SQFT| 10.00000 2500.00] |
Construction Signs | \ |
0440 740F002 10.000 EACH| 250.00000 2500.00] |
Barricades, Type III | \ |
0450 7401005 5.000 EACH]| 300.00000 1500.00]| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,949,237.60] $ 0.00] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,949,237.60] S 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 042 -1
VENDOR RANKING

CALL ORDER : 042 CONTRACT ID : 20030725042 COUNTIES : CULLMAN
LETTING DATE : 07/25/03 10:00 AM DIVISION : 01
CONTRACT TIME : 145 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : BRZ-2200(210)

for constructing the Bridge Replacement and Approaches on
C.R.#818 over Crooked Creek (Harmony Bridge) northeast of
Crane Hill. Length 0.587 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13036 THE MORRIS GROUP, INC. $ 1,269,075.00 100.0000%
2 03001 CLARK CONSTRUCTION COMPANY ,INC. $ 1,379,982.29 108.7392%
319007 SCOTT BRIDGE COMPANY, INC. $ 1,483,512.98 116.8972%
4 23071 WARRIOR CONSTRUCTORS, INC. $ 1,563,938.54 123.2345%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 042 -2
TABULATION OF BIDS

CALL ORDER : 042 CONTRACT ID : 20030725042 COUNTIES : CULLMAN
LETTING DATE : 07/25/03 10:00 AM DIVISION : 01

( 1 ) 13036 ( 2 ) 03001 ( 3 ) 19007
THE MORRIS GROUP, INC. CLARK CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT

| \ |

| \ |

| \ |

| \ |
—————————————————————————————————————————— Bttt Tttt ittt T

Special Drilled Shaft Excavation, 3'-6"
Diameter

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 210D001 1000.000 CUYD] 10.00000 10000.00| 7.41000 7410.00] 8.00000 8000.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0020 301A012 6610.000 SQYD| 6.40000 42304.00| 6.00000 39660.00] 5.90000 38999.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0030 401A000 6460.000 SQYD| 0.50000 3230.00] 0.50000 3230.00] 0.45000 2907.00
Bituminous Treatment A | \ |
0040 405A000 360.000 GAL | 1.25000 450.00] 3.00000 1080.00] 2.00000 720.00
Tack Coat | \ |
0050 4292200 376.000 TON | 48.50000 18236.00 | 46.33000 17420.08| 46.33000 17420.08
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0060 429B201 1502.000 TON | 37.50000 56325.00 | 37.45000 56249.90 | 37.45000 56249.90
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0070 430B014 3000.000 TON | 14.60000 43800.00| 27.08000 81240.00] 12.00000 36000.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0080 450B000 89.000 SQYD| 60.00000 5340.00] 85.16000 7579.24 | 95.00000 8455.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0090 502A000 78800.000 LB | 0.55000 43340.00| 0.44000 34672.00| 0.65000 51220.00
Steel Reinforcement | \ |
0100 502B00O LUMP | 51000.00000 51000.00 | 43000.00000 43000.00] 60000.00000 60000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA 15+94.00 (approx. | | |
92800 pounds) | \
0110 506A005 5.000 LF | 21.00000 105.00] 220.09000 1100.45] 30.00000 150.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0120 506A006 60.000 LF | 525.00000 31500.00| 194.00000 11640.00] 750.00000 45000.00
Drilled Shaft Excavation, 5'-6" Diamete | | |
0130 506B002 49.000 LF | 630.00000 30870.00| 1400.00000 68600.00 | 900.00000 44100.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 042 -3
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20030725042 COUNTIES CULLMAN
LETTING DATE 07/25/03 10:00 AM DIVISION 01
| ( 1 ) 13036 | ( 2 ) 03001 | ( 3 ) 19007
| THE MORRIS GROUP, INC. | CLARK CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 506B006 40.000 LF | 1155.00000 46200.00| 1800.00000 72000.00 | 1650.00000 66000.00
Special Drilled Shaft Excavation, 5'-6" | \ |
Diameter | \ |
0150 506C041 54.000 LF | 132.00000 7128.00| 190.91000 10309.14| 190.00000 10260.00
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0160 506C045 100.000 LF | 300.00000 30000.00| 300.45000 30045.00| 430.00000 43000.00
Drilled Shaft Construction, 5'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0170 508A000 4100.000 1B | 2.00000 8200.00| 2.60000 10660.00] 4.50000 18450.00
Structural Steel | \ |
0180 510A000 245.000 CUYD| 450.00000 110250.00]| 485.00000 118825.00] 535.00000 131075.00
Bridge Substructure Concrete, Class A | \ |
0190 510C051 LUMP| 248000.00000 248000.00|] 275000.00000 275000.00] 300000.00000 300000.00
Bridge Concrete Superstructure, Sta | \
15+94.00 ( Approx. 430 Cu. Yd.) | \ |
0200 510E000 1056.000 SQYD| 3.00000 3168.00] 2.11000 2228.16] 3.00000 3168.00
Grooving Concrete Bridge Decks | \ |
0210 511A001 24.000 EACH] 150.00000 3600.00] 130.00000 3120.00] 200.00000 4800.00
Elastomeric Bearings, Type 2 | \ |
0220 513B017 1570.000 LF | 155.00000 243350.00] 130.00000 204100.00] 142.00000 222940.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | | |
0230 600A000 LUMP| 146200.00000 146200.00] 165000.00000 165000.00] 210000.00000 210000.00
Mobilization | |
0240 603A002 1.000 EACH] 6000.00000 6000.00| 24049.07000 24049.07| 9000.00000 9000.00
Furnishing Type 3 Field Office | \ |
0250 610C001 350.000 TON | 35.00000 12250.00] 20.78000 7273.00] 30.00000 10500.00
Loose Riprap, Class 2 | \ |
0260 610D003 275.000 SQYD| 3.00000 825.00| 1.51000 415.25] 6.00000 1650.00
Filter Blanket, Geotextile | | |
0270 630A001 225.000 LF | 12.00000 2700.00| 11.00000 2475.00] 12.00000 2700.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0280 630C003 4.000 EACH| 1050.00000 4200.00| 1000.00000 4000.00| 1050.00000 4200.00
Guardrail End Anchor, Type 13 | \ |
0290 630C070 4.000 EACH| 1120.00000 4480.00| 1250.00000 5000.00| 1120.00000 4480.00
Guardrail End Anchor, Type 10 Series | | |
0300 650B000 2000.000 cCUYD]| 5.00000 10000.00| 7.45000 14900.00] 10.00000 20000.00
\ |

Topsoil From Stockpiles



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 042 -4
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20030725042 COUNTIES CULLMAN
LETTING DATE 07/25/03 10:00 AM DIVISION 01
| ( 1 ) 13036 | ( 2 ) 03001 | ( 3 ) 19007
| THE MORRIS GROUP, INC. | CLARK CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it e e
0310 652A053 6.000 ACRE] 420.00000 2520.00| 424.00000 2544.00] 600.00000 3600.00
Seeding (Mix 1E) | | |
0320 656A001 6.000 ACRE] 420.00000 2520.00] 424.00000 2544.00] 600.00000 3600.00
Mulching, Class A, Type 2 | \ |
0330 665A000 6.000 ACRE] 420.00000 2520.00] 424.00000 2544 .00 | 400.00000 2400.00
Temporary Seeding | \ |
0340 665F000 100.000 EACH] 6.30000 630.00] 6.60000 660.00| 5.00000 500.00
Hay Bales | \ |
0350 665J000 1500.000 LF | 2.75000 4125.00]| 3.13000 4695.00| 6.00000 9000.00
Silt Fence, Type A | | |
0360 680A000 LUMP | 12000.00000 12000.00| 20000.00000 20000.00 | 11000.00000 11000.00
Engineering Controls | \ |
0370 701A031 2.000 MILE| 1890.00000 3780.00] 2500.00000 5000.00 | 1900.00000 3800.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0380 701A035 2.000 MILE| 1890.00000 3780.00] 2500.00000 5000.00| 1900.00000 3800.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0390 701C001 4.000 MILE] 475.00000 1900.00| 500.00000 2000.00] 475.00000 1900.00
Solid Temporary Traffic Stripe | \ |
0400 703A002 30.000 SQFT| 2.50000 75.00] 10.00000 300.00] 2.50000 75.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0410 740B00O 333.000 SQFT| 8.00000 2664.00] 8.00000 2664.00] 8.00000 2664.00
Construction Signs | \ |
0420 740D000 100.000 EACH] 55.00000 5500.00| 56.00000 5600.00| 55.00000 5500.00
Channelizing Drums | \ |
0430 740E000 110.000 EACH] 15.00000 1650.00| 15.00000 1650.00] 15.00000 1650.00
Cones (36 Inches High) | | |
0440 740F002 4.000 EACH] 165.00000 660.00] 180.00000 720.00] 165.00000 660.00
Barricades, Type III | \ |
0450 7401005 2.000 EACH| 410.00000 820.00| 450.00000 900.00] 410.00000 820.00
Warning Lights, Type B (Detachable Head | \ |
0460 740M001 110.000 EACH] 8.00000 880.00| 8.00000 880.00] 10.00000 1100.00
Ballast For Cone | \ |
SECTION TOTALS | $ 1,269,075.00] $ 1,379,982.29] $ 1,483,512.98
—————————————————————————————————————————— it e e i
CONTRACT TOTALS | $ 1,269,075.00] $ 1,379,982.29] $ 1,483,512.98




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 042 -5
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20030725042 COUNTIES CULLMAN
LETTING DATE 07/25/03 10:00 AM DIVISION 01
I ( 4 ) 23071 I ( ) I ( )
| WARRIOR CONSTRUCTORS, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 210D001 1000.000 CUYD] 10.64000 10640.00 | |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0020 301A012 6610.000 SQYD| 5.90000 38999.00 | |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0030 401A000 6460.000 SQYD| 0.45000 2907.00| |
Bituminous Treatment A | \ |
0040 405A000 360.000 GAL | 2.00000 720.00| |
Tack Coat | \ |
0050 4292200 376.000 TON | 50.00000 18800.00| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0060 429B201 1502.000 TON | 40.00000 60080.00 | |
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0070 430B014 3000.000 TON | 12.00000 36000.00| |
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0080 450B000 89.000 SQYD| 116.31000 10351.59] |
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0090 5022000 78800.000 LB | 0.76000 59888.00| |
Steel Reinforcement | \ |
0100 502B00O LUMP | 63458.90000 63458.90| |
Steel Reinforcement For Bridge | | |
Superstructure, STA 15+94.00 (approx. | | |
92800 pounds) | \
0110 506A005 5.000 LF | 20.00000 100.00] |
Drilled Shaft Excavation, 3'-6" Diamete | | |
0120 506A006 60.000 LF | 500.00000 30000.00 | |
Drilled Shaft Excavation, 5'-6" Diamete | | |
0130 506B002 49.000 LF | 600.00000 29400.00| |
Special Drilled Shaft Excavation, 3'-6" | \ |
| \ |

Diameter



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 042 -6
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20030725042 COUNTIES CULLMAN
LETTING DATE 07/25/03 10:00 AM DIVISION 01
I ( 4 ) 23071 I ( ) I ( )
| WARRIOR CONSTRUCTORS, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0140 506B006 40.000 LF | 1100.00000 44000.00 | |
Special Drilled Shaft Excavation, 5'-6" | \ |
Diameter | \ |
0150 506C041 54.000 LF | 125.00000 6750.00 | |
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS1 Concrete | | |
0160 506C045 100.000 LF | 285.00000 28500.00| |
Drilled Shaft Construction, 5'-6" | \ |
Diameter, Class DS1 Concrete | | |
0170 508A000 4100.000 LB | 5.16000 21156.00] |
Structural Steel | \ |
0180 510A000 245.000 CUYD| 856.78000 209911.10| |
Bridge Substructure Concrete, Class A | \ |
0190 510C051 LUMP| 273543.00000 273543.00 | |
Bridge Concrete Superstructure, Sta | \
15+94.00 ( Approx. 430 Cu. Yd.) | \ I
0200 510E000 1056.000 SQYD| 5.33000 5628.48| |
Grooving Concrete Bridge Decks | \ |
0210 511A001 24.000 EACH] 476.23000 11429.52| |
Elastomeric Bearings, Type 2 | | |
0220 513B017 1570.000 LF | 194.34000 305113.80| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | \ |
0230 600A000 LUMP| 181689.90000 181689.90| |
Mobilization | |
0240 6032002 1.000 EACH] 4523.67000 4523.67| |
Furnishing Type 3 Field Office | \ |
0250 610C001 350.000 TON | 32.14000 11249.00 | |
Loose Riprap, Class 2 | \ |
0260 610D003 275.000 SQYD| 3.13000 860.75| |
Filter Blanket, Geotextile | | |
0270 630A001 225.000 LF | 15.31000 3444.75)| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0280 630C003 4.000 EACH] 1151.23000 4604.92 | |
Guardrail End Anchor, Type 13 | | |
0290 630C070 4.000 EACH] 1259.04000 5036.16| |
Guardrail End Anchor, Type 10 Series | \ |
0300 650B000 2000.000 CUYD| 6.00000 12000.00 | |
\ |

Topsoil From Stockpiles



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 042 -7
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20030725042 COUNTIES CULLMAN
LETTING DATE 07/25/03 10:00 AM DIVISION 01
I ( 4 ) 23071 I ( ) I ( )
| WARRIOR CONSTRUCTORS, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it e e
0310 652A053 6.000 ACRE] 400.00000 2400.00] |
Seeding (Mix 1E) | | |
0320 656A001 6.000 ACRE] 400.00000 2400.00] |
Mulching, Class A, Type 2 | \ |
0330 665A000 6.000 ACRE] 400.00000 2400.00] |
Temporary Seeding | \ |
0340 665F000 100.000 EACH] 8.00000 800.00| |
Hay Bales | \ |
0350 665J000 1500.000 LF | 4.00000 6000.00| |
Silt Fence, Type A | \ |
0360 680A000 LUMP | 26543.00000 26543.00| |
Engineering Controls | \ |
0370 701A031 2.000 MILE| 2500.00000 5000.00] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0380 701A035 2.000 MILE| 2500.00000 5000.00] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0390 701C001 4.000 MILE]| 500.00000 2000.00| |
Solid Temporary Traffic Stripe | \ |
0400 703A002 30.000 SQFT| 10.00000 300.00] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0410 740B00O 333.000 SQFT| 15.00000 4995.00 | |
Construction Signs | \ |
0420 740D000 100.000 EACH] 75.00000 7500.00| |
Channelizing Drums | | |
0430 740E000 110.000 EACH] 10.00000 1100.00]| |
Cones (36 Inches High) | | |
0440 740F002 4.000 EACH| 750.00000 3000.00] |
Barricades, Type III | \ |
0450 7401005 2.000 EACH| 1500.00000 3000.00] |
Warning Lights, Type B (Detachable Head | \ |
0460 740M001 110.000 EACH] 6.50000 715.00] |
Ballast For Cone | \ |
SECTION TOTALS | $ 1,563,938.54] $ 0.00] $ 0.00
—————————————————————————————————————————— it e e i
CONTRACT TOTALS | $ 1,563,938.54] $ 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 044 -1
VENDOR RANKING

CALL ORDER : 044 CONTRACT ID : 20030725044 COUNTIES : ESCAMBIA
LETTING DATE : 07/25/03 10:00 AM DIVISION : 09
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2700(205)

for constructing the Bridge Replacement (Precast) on Ewing
Drive at Fletcher Creek west of Freemanville. Length 0.019

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 209,756.00 100.0000%
2 13099 MCINNIS, LLC $ 239,939.00 114.3896%
3 12037 LANEY & SONS CONSTRUCTION, INC. $ 242,129.50 115.4339%
4 13021 MURPHREE BRIDGE CORPORATION $ 270,914.57 129.1570%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 044 -2
TABULATION OF BIDS

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

0110 512B004 2.000 EACH| 2600.00000 5200.00 3000.00000 6000.00 2850.00000 5700.00
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

0120 512C004 18.000 EACH| 2800.00000 50400.00 2700.00000 48600.00 2850.00000 51300.00
Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |

0130 512C007 6.000 EACH] 2800.00000 16800.00 3000.00000 18000.00 3175.00000 19050.00
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|

0140 512D002 4.000 EACH] 2700.00000 10800.00 3000.00000 12000.00 3200.00000 12800.00

Precast Concrete Barrier Rail End |
Section, 34'-0" Long |

CALL ORDER : 044 CONTRACT ID : 20030725044 COUNTIES : ESCAMBIA
LETTING DATE : 07/25/03 10:00 AM DIVISION : 09
| ( 1 ) 14005 | ( 2 ) 13099 | ( 3 ) 12037
|G. W. NORRELL CONTRACTING C |MCINNIS, LLC | LANEY & SONS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 10000.00000 10000.00 | 20000.00000 20000.00| 7500.00000 7500.00
Removal Of 0ld Bridge, Station 5+00.00 | \ |
0020 210A000 165.000 CUYD| 3.00000 495.00] 10.00000 1650.00]| 6.00000 990.00
Unclassified Excavation | | |
0030 5022000 128.000 LB | 0.75000 96.00| 3.00000 384.00| 2.00000 256.00
Steel Reinforcement | | |
0040 505A032 1.000 EACH] 1000.00000 1000.00] 2000.00000 2000.00] 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00] 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505M002 1870.000 LF | 20.00000 37400.00 | 23.00000 43010.00] 25.00000 46750.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0070 507A000 2.000 EACH| 2100.00000 4200.00] 1700.00000 3400.00| 1975.00000 3950.00
Wire Rope Abutment Anchor Assembly | | |
0080 510A000 16.000 CUYD| 400.00000 6400.00| 400.00000 6400.00] 595.00000 9520.00
Bridge Substructure Concrete, Class A | \ |
0090 511A000 44,000 EACH| 75.00000 3300.00] 75.00000 3300.00| 85.00000 3740.00
Elastomeric Bearings, Type 1 | \ |
0100 512A014 2.000 EACH| 2700.00000 5400.00| 2800.00000 5600.00| 2950.00000 5900.00
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 044 -3
TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20030725044 COUNTIES ESCAMBIA
LETTING DATE 07/25/03 10:00 AM DIVISION 09
| ( 1 ) 14005 | ( 2 ) 13099 | ( 3 ) 12037
|G. W. NORRELL CONTRACTING C |MCINNIS, LLC | LANEY & SONS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 512D005 2.000 EACH| 2700.00000 5400.00| 3000.00000 6000.00] 3225.00000 6450.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0160 512E002 16.000 EACH] 400.00000 6400.00| 400.00000 6400.00] 750.00000 12000.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ I
0170 512F002 8.000 EACH] 650.00000 5200.00| 700.00000 5600.00| 900.00000 7200.00
Precast Concrete Wing Panels, Type W3 | | |
0180 512G000 4.000 EACH] 500.00000 2000.00| 500.00000 2000.00] 850.00000 3400.00
Precast Concrete Abutment Wing Cap Pane | | |
0190 600A000 LUMP | 5000.00000 5000.00| 15000.00000 15000.00] 12500.00000 12500.00
Mobilization | |
0200 610C001 355.000 TON | 30.00000 10650.00] 25.00000 8875.00 | 32.50000 11537.50
Loose Riprap, Class 2 | \ |
0210 610D003 280.000 SQYD] 3.00000 840.00] 5.00000 1400.00]| 3.00000 840.00
Filter Blanket, Geotextile | | |
0220 630C003 4.000 EACH] 950.00000 3800.00| 925.00000 3700.00]| 925.00000 3700.00
Guardrail End Anchor, Type 13 | | |
0230 630C050 4.000 EACH] 1355.00000 5420.00 | 1400.00000 5600.00| 1400.00000 5600.00
Guardrail End Anchor, Type 20 Series | | |
0240 665F000 50.000 EACH]| 3.00000 150.00] 5.00000 250.00| 5.00000 250.00
Hay Bales | \ |
0250 665J000 200.000 LF | 3.00000 600.00| 8.00000 1600.00| 7.00000 1400.00
Silt Fence, Type A | \ |
0260 680A000 LUMP | 3000.00000 3000.00| 4000.00000 4000.00| 1000.00000 1000.00
Engineering Controls | | |
0270 740B0O0O 287.000 SQFT| 15.00000 4305.00] 10.00000 2870.00] 8.00000 2296.00
Construction Signs | \ |
0280 740F002 10.000 EACH]| 400.00000 4000.00] 350.00000 3500.00]| 200.00000 2000.00
Barricades, Type III | | |
0290 7401005 2.000 EACH| 500.00000 1000.00] 400.00000 800.00] 250.00000 500.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 209,756.00] S 239,939.00] $ 242,129.50
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 209,756.00] S 239,939.00] $ 242,129.50




CALL ORDER : 044
LETTING DATE : 07/25/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID
DIVISION

20030725044

DATE : 07/28/03
PAGE : 044 -4

COUNTIES : ESCAMBIA

4 )

13021

|[MURPHREE BRIDGE CORPORATION

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
SECTION 0001 Total
|
0010 206A000 LUMP |
Removal Of 0ld Bridge, Station 5+00.00 |
0020 210A000 165.000 CUYD|
Unclassified Excavation |
0030 5022000 128.000 LB
Steel Reinforcement
0040 505A032 1.000 EACH

Steel Test Piles (HP 12x53) (Maximum Bid
Limited To $2000 Per Each Test Pile)

0050 505B102 1.000 EACH
Static Loading Tests (HP 12X53) (Maximum
Bid Limited To $2000 Per Each Loading
Test)

0060 505M002 1870.000 LF
Steel Piling Furnished And Driven (HP

|
|
|
|
|
|
|
|
|
|
|
12 x 53) |

0070 507A000 2.000 EACH|
Wire Rope Abutment Anchor Assembly |
0080 510A000 16.000 CUYD]|
Bridge Substructure Concrete, Class A |
0090 511A000 44.000 EACH]
Elastomeric Bearings, Type 1 |
0100 512A014 2.000 EACH|

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |
0110 512B004 2.000 EACH|
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|
0120 512C004 18.000 EACH|
Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |
0130 512C007 6.000 EACH]
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long|
0140 512D002 4.000 EACH]|
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |

UNIT PRICE

20000

3.

1.

2000.

2000.

22.

2000.

650.

75.

3400.

3600.

3100.

3400.

3150.

.00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

20000.

577.

128.

2000.

2000.

41140.

4000.

10400.

3300.

6800.

7200.

55800.

20400.

12600.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 044 -5
TABULATION OF BIDS
CALL ORDER : 044 CONTRACT ID 20030725044 COUNTIES ESCAMBIA
LETTING DATE 07/25/03 10:00 AM DIVISION : 09
I ( 4 ) 13021 I ( ) I ( )
| MURPHREE BRIDGE CORPORATION | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 512D005 2.000 EACH| 2900.00000 5800.00] |
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0160 512E002 16.000 EACH] 650.00000 10400.00] |
Precast Concrete Abutment Panels, Type | \ |
A3 | \ I
0170 512F002 8.000 EACH] 750.00000 6000.00 | |
Precast Concrete Wing Panels, Type W3 | | |
0180 512G000 4.000 EACH] 650.00000 2600.00] |
Precast Concrete Abutment Wing Cap Pane | | |
0190 600A000 LUMP | 23885.07000 23885.07| |
Mobilization | |
0200 610C001 355.000 TON | 40.00000 14200.00] |
Loose Riprap, Class 2 | \ |
0210 610D003 280.000 SQYD] 3.50000 980.00| |
Filter Blanket, Geotextile | | |
0220 630C003 4.000 EACH] 950.00000 3800.00] |
Guardrail End Anchor, Type 13 | | |
0230 630C050 4.000 EACH] 1355.00000 5420.00 | |
Guardrail End Anchor, Type 20 Series | \ |
0240 665F000 50.000 EACH]| 6.50000 325.00] |
Hay Bales | \ |
0250 665J000 200.000 LF | 3.25000 650.00| |
Silt Fence, Type A | \ |
0260 680A000 LUMP | 6500.00000 6500.00 | |
Engineering Controls | \ |
0270 740B0O0O 287.000 SQFT| 7.00000 2009.00] |
Construction Signs | \ |
0280 740F002 10.000 EACH]| 165.00000 1650.00] |
Barricades, Type III | \ |
0290 7401005 2.000 EACH| 175.00000 350.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 270,914.57| 0.00] S 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 270,914.57| 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 046 -1
VENDOR RANKING

CALL ORDER : 046 CONTRACT ID : 20030725046 COUNTIES : FRANKLIN
LETTING DATE : 07/25/03 10:00 AM DIVISION : 02
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPOA-3034(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#84 from 3 miles east of S.R.#247 to C.R.#41 south of
Frankfort. Length 6.998 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 536,275.48 100.0000%
2 19074 S & M EQUIPMENT CO., INC. $ 546,204.17 101.8514%
3 18031 ROGERS GROUP, INC. S 563,558.00 105.0874%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 046 -2
TABULATION OF BIDS

CALL ORDER : 046 CONTRACT ID : 20030725046 COUNTIES : FRANKLIN
LETTING DATE : 07/25/03 10:00 AM DIVISION : 02

| ( 1 ) 01087 | ( 2 ) 19074 | ( 3 ) 18031
| APAC-SOUTHEAST, INC. |S & M EQUIPMENT CO., INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 305B060 4312.000 TON | 14.61000 62998.32 12.00000 51744.00 | 12.00000 51744.00
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use | \ |
0020 405A000 4000.000 GAL | 1.03000 4120.00]| 1.25000 5000.00] 1.25000 5000.00
Tack Coat | ‘ |
0030 429A200 4591.000 TON | 36.25000 166423.75]| 37.25000 171014.75] 38.00000 174458.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0040 429B201 8582.000 TON | 29.22000 250766.04 | 29.50000 253169.00] 32.00000 274624.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ I
0050 429B209 400.000 TON | 38.19000 15276.00| 42.00000 16800.00| 38.00000 15200.00
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0060 600A000 LUMP | 1373.71000 1373.71| 10000.00000 10000.00| 6993.00000 6993.00
Mobilization | \
0070 701A035 11.000 MILE| 1071.00000 11781.00| 1155.00000 12705.00] 1050.00000 11550.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ I
0080 701A045 3.000 MILE] 805.80000 2417.40] 869.00000 2607.00] 790.00000 2370.00
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ I
0090 701C002 6.000 MILE] 428.40000 2570.40] 462.00000 2772.00] 420.00000 2520.00
Broken Temporary Traffic Stripe (Paint) | \ |
0100 701C003 22.000 MILE] 499.80000 10995.60| 539.00000 11858.00| 490.00000 10780.00
Solid Temporary Traffic Stripe (Paint) | \ |
0110 705A032 198.000 EACH] 5.87000 1162.26]| 6.33000 1253.34] 5.75000 1138.50
Pavement Markers, Class A-H, Type 1-B | \ |
0120 705A037 726.000 EACH]| 5.87000 4261.62| 6.33000 4595.58| 5.75000 4174.50
Pavement Markers, Class A-H, Type 2-D | \ |
0130 740B00O 213.000 SQFT| 7.76000 1652.88]| 8.50000 1810.50] 12.00000 2556.00
Construction Signs | \ |
0140 740E000 50.000 EACH| 5.75000 287.50| 10.00000 500.00| 5.00000 250.00
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 046 -3
TABULATION OF BIDS

CALL ORDER : 046 CONTRACT ID : 20030725046 COUNTIES FRANKLIN
LETTING DATE : 07/25/03 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 19074 | ( 3 ) 18031
| APAC-SOUTHEAST, INC. |S & M EQUIPMENT CO., INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 740M001 50.000 EACH] 3.78000 189.00| 7.50000 375.00] 4.00000 200.00
Ballast For Cone | | |
SECTION TOTALS | S 536,275.48| S 546,204.17] S 563,558.00
—————————————————————————————————————————— -
|

$ 536,275.48| $ 546,204.17] $ 563,558.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20030725048 COUNTIES : LAWRENCE
LETTING DATE : 07/25/03 10:00 AM DIVISION : 02

CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : RURAL

PROJECT (S) : STPAA-4008(200)

for constructing the Resurfacing and Traffic Stripe on STPAA-4019(200)

various county roads as indicated on the plans. Length - STPAA-4025(200)
11.011 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18031 ROGERS GROUP, INC. $ 605,809.10 0.0000%
2 19010 SHELBY CONTRACTING CO., INC. S 622,789.23 0.0000%
3 01087 APAC-SOUTHEAST, INC. $ 795,346.57 0.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 048 -2
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20030725048 COUNTIES LAWRENCE
LETTING DATE 07/25/03 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 19010 | ( 3 ) 01087
| ROGERS GROUP, INC. | SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 206D001 538.000 LF | 1.50000 807.00]| 1.50000 807.00] 1.53000 823.14
Removing Guardrail | \ |
0020 305B060 4141.000 TON | 10.00000 41410.00]| 11.56000 47869.96 | 15.47000 64061.27
Crushed Aggregate, Section 825, FOR | \ |
MISCELLANEOUS USE | \ I
0030 405A000 6075.000 GAL | 1.25000 7593.75]| 0.90000 5467.50] 1.36000 8262.00
Tack Coat | \ |
0040 429A200 2959.000 TON | 33.25000 98386.75] 36.58000 108240.22| 46.50000 137593.50
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0050 429A220 6450.000 TON | 33.25000 214462.50] 36.58000 235941.00] 46.40000 299280.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0060 429B208 1500.000 TON | 31.25000 46875.00| 30.65000 45975.00| 37.83000 56745.00
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0070 429B228 1500.000 TON | 31.25000 46875.00| 30.65000 45975.00| 37.83000 56745.00
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0080 429C231 881.000 TON | 31.25000 27531.25]| 29.95000 26385.95]| 47.02000 41424.62
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range B | \ I
0090 600A000 LUMP | 10000.00000 10000.00| 6506.10000 6506.10 | 16466.41000 16466.41
Mobilization | \
0100 630A001 400.000 LF | 16.50000 6600.00 | 16.50000 6600.00| 16.83000 6732.00
Steel Beam Guardrail, Class A, Type 2 | | |
0110 630A015 476.000 LF | 16.60000 7901.60| 16.50000 7854.00| 16.83000 8011.08
Steel Beam Guardrail, Class B, Type 2 | \ |
(Steel Posts) | | |
0120 630C022 4.000 EACH]| 1400.00000 5600.00| 1400.00000 5600.00 | 1428.00000 5712.00
Guardrail End Anchor, Type Special | |
0130 630C050 8.000 EACH] 1200.00000 9600.00| 1200.00000 9600.00 | 1224.00000 9792.00
\ |

Guardrail End Anchor, Type 20 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 048 -3
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20030725048 COUNTIES LAWRENCE
LETTING DATE 07/25/03 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 19010 | ( 3 ) 01087
| ROGERS GROUP, INC. | SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 630C070 4.000 EACH] 1150.00000 4600.00] 1150.00000 4600.00| 1173.00000 4692.00
Guardrail End Anchor, Type 10 Series | | |
0150 665F000 385.000 EACH]| 5.00000 1925.00] 4.00000 1540.00]| 6.17000 2375.45
Hay Bales | \ |
0160 665J000 2400.000 LF | 3.00000 7200.00] 2.10000 5040.00]| 2.14000 5136.00
Silt Fence, Type A | | |
0170 701A004 6.000 MILE] 350.00000 2100.00| 325.00000 1950.00]| 331.50000 1989.00
Solid White, Class 1, Type A Traffic | | |
Stripe | \ |
0180 701A031 17.000 MILE] 1050.00000 17850.00] 990.00000 16830.00] 1009.80000 17166.60
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0190 701A035 13.000 MILE] 1190.00000 15470.00] 1100.00000 14300.00] 1122.00000 14586.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0200 701A045 8.000 MILE] 690.00000 5520.00| 600.00000 4800.00| 612.00000 4896.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0210 701C000 9.000 MILE] 420.00000 3780.00 | 400.00000 3600.00| 408.00000 3672.00
Broken Temporary Traffic Stripe | \ |
0220 701C001 15.000 MILE] 520.00000 7800.00] 450.00000 6750.00] 459.00000 6885.00
Solid Temporary Traffic Stripe | \ |
0230 703A002 300.000 SQFT| 3.00000 900.00] 4.00000 1200.00| 4.08000 1224.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0240 703D001 300.000 SQFT| 1.30000 390.00] 1.50000 450.00| 1.53000 459.00
Temporary Traffic Control Markings | \ |
0250 705A032 185.000 EACH| 5.75000 1063.75] 6.00000 1110.00] 6.12000 1132.20
Pavement Markers, Class A-H, Type 1-B | | |
0260 705A037 1010.000 EACH] 5.75000 5807.50| 6.00000 6060.00] 6.12000 6181.20
Pavement Markers, Class A-H, Type 2-D | | |
0270 740B0O0O 695.000 SQFT| 10.00000 6950.00| 2.50000 1737.50| 19.14000 13302.30
Construction Signs | | |
0280 740E000 90.000 EACH| 5.00000 450.00] 0.00000 0.00] 0.01000 0.90
Cones (36 Inches High) | | |
0290 740M001 90.000 EACH| 4.00000 360.00] 0.00000 0.00] 0.01000 0.90
Ballast For Cone | \ |
SECTION TOTALS | $ 605,809.10] S 622,789.23]| $ 795,346.57
—————————————————————————————————————————— Rttt ettt e
CONTRACT TOTALS | $ 605,809.10] S 622,789.23]| $ 795,346.57




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 050 -1
VENDOR RANKING

CALL ORDER : 050 CONTRACT ID : 20030725050 COUNTIES : MACON
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-4402(202)

for constructing the Resurfacing and Traffic Stripe on
C.R.#2 from Roba to the Russell County line. Length - 9.318

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 593,077.00 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 615,420.06 103.7673%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 617,114.50 104.0530%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 050 -2
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20030725050 COUNTIES : MACON
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 05002 | ( 2 ) 01087 | ( 3 ) 23024
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 405A000 8000.000 GAL | 0.00000 0.00| 0.90000 7200.00] 1.00000 8000.00
Tack Coat | \ |
0020 429A200 6650.000 TON | 36.50000 242725.00 | 37.65000 250372.50] 37.25000 247712.50
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0030 4292203 200.000 TON | 120.00000 24000.00]| 130.50000 26100.00] 75.00000 15000.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0040 4292206 5950.000 TON | 37.50000 223125.00] 36.50000 217175.00] 34.50000 205275.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0050 429B213 1900.000 TON | 31.27000 59413.00 | 34.10000 64790.00 | 35.95000 68305.00
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0060 600A000 LUMP | 1500.00000 1500.00] 12000.00000 12000.00| 34250.00000 34250.00
Mobilization | |
0070 630C022 4.000 EACH] 1000.00000 4000.00] 1000.00000 4000.00] 1000.00000 4000.00
Guardrail End Anchor, Type Special | |
0080 630C070 4.000 EACH] 1200.00000 4800.00] 1200.00000 4800.00] 1200.00000 4800.00
Guardrail End Anchor, Type 10 Series | | |
0090 631F005 152.000 LF | 18.75000 2850.00] 18.75000 2850.00 | 18.75000 2850.00
Steel Beam Guardrail Class B, Type 2 | \
Relocated | \ |
0100 701A030 19.000 MILE| 760.00000 14440.00 | 606.06000 11515.14| 600.00000 11400.00
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0110 701A034 9.000 MILE| 760.00000 6840.00 | 606.06000 5454 .54 600.00000 5400.00
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | \ |
0120 701A044 6.000 MILE| 440.00000 2640.00| 292.93000 1757.58| 290.00000 1740.00
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | \ |
0130 703A004 50.000 SQFT| 3.00000 150.00] 5.05000 252.50| 5.00000 250.00
Traffic Control Markings, Class 2T, | |
| \ |

Type A



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BI

DS

DATE
PAGE

07/28
050 -

ITEM DESCRIPTION

0140 705A032

0150 705A037

0160 740B00O

0170 740E000

0180 7400000
Pilot Car

/03
3

CALL ORDER : 050 CONTRACT ID : 20030725050 COUNTIES : MACON
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
| ( 1 ) 05002 | ( 2 ) 01087 | ( 3 ) 23024
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
210.000 EACH] 5.40000 1134.00] 5.56000 1167.60| 5.50000 1155.00
Pavement Markers, Class A-H, Type 1-B | | |
620.000 EACH| 5.60000 3472.00| 5.56000 3447.20| 5.50000 3410.00
Pavement Markers, Class A-H, Type 2-D | | |
186.000 SQFT| 8.00000 1488.00] 8.00000 1488.00| 8.00000 1488.00
Construction Signs | \ |
50.000 EACH]| 0.00000 0.00] 1.00000 50.00| 11.58000 579.00
Cones (36 Inches High) | \ |
1.000 EACH] 500.00000 500.00] 1000.00000 1000.00| 1500.00000 1500.00
| \ |
SECTION TOTALS | $ 593,077.00] S 615,420.06]| $ 617,114.50
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 593,077.00] S 615,420.06]| $ 617,114.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20030725051 COUNTIES : LOWNDES
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
CONTRACT TIME : 65 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4300(203)

for constructing the Bridge Replacement (Precast) on Knight
Place Road over Mussel Creek southeast of Braggs. Length -

0.045 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13099 MCINNIS, LLC $ 425,833.50 100.0000%
2 13021 MURPHREE BRIDGE CORPORATION $ 463,701.98 108.8928%
3 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 492,492.00 115.6537%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 051 -2
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20030725051 COUNTIES LOWNDES
LETTING DATE 07/25/03 10:00 AM DIVISION : 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 14005
|[MCINNIS, LLC | MURPHREE BRIDGE CORPORATION |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 502A000 218.000 LB | 3.00000 654.00| 3.00000 654.00] 1.00000 218.00
Steel Reinforcement | | |
0020 505H000 282.000 LF | 15.00000 4230.00] 56.18000 15842.76] 54.00000 15228.00
Pilot Holes | | |
0030 505M002 1788.000 LF | 22.00000 39336.00] 12.00000 21456.00| 19.00000 33972.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0040 507A000 2.000 EACH| 2000.00000 4000.00] 2500.00000 5000.00| 5000.00000 10000.00
Wire Rope Abutment Anchor Assembly | \ |
0050 510A000 27.000 CUYD] 400.00000 10800.00] 650.00000 17550.00] 400.00000 10800.00
Bridge Substructure Concrete, Class A | | |
0060 511A000 77.000 EACH] 75.00000 5775.00 | 80.00000 6160.00] 105.00000 8085.00
Elastomeric Bearings, Type 1 | \ |
0070 512A014 2.000 EACH| 2800.00000 5600.00| 3750.00000 7500.00| 3300.00000 6600.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0080 512B004 5.000 EACH] 3000.00000 15000.00] 4000.00000 20000.00| 3300.00000 16500.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long] \ |
0090 512c017 36.000 EACH] 3900.00000 140400.00] 3500.00000 126000.00] 4400.00000 158400.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0100 512C025 12.000 EACH]| 5700.00000 68400.00| 3750.00000 45000.00| 4800.00000 57600.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0110 512D025 8.000 EACH] 3800.00000 30400.00] 3250.00000 26000.00| 4000.00000 32000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0120 512D030 4.000 EACH] 3800.00000 15200.00] 3500.00000 14000.00] 4000.00000 16000.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0130 512E000 8.000 EACH] 500.00000 4000.00] 750.00000 6000.00] 1250.00000 10000.00
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0140 512F000 4.000 EACH] 600.00000 2400.00 | 1250.00000 5000.00| 1400.00000 5600.00
Precast Concrete Wing Panels, Type Wl | | |
0150 512G000 4.000 EACH] 600.00000 2400.00 | 900.00000 3600.00| 1500.00000 6000.00
\ |

Precast Concrete Abutment Wing Cap Pane



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 051 -3
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20030725051 COUNTIES LOWNDES
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 14005
|[MCINNIS, LLC | MURPHREE BRIDGE CORPORATION |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0160 600A000 LUMP | 35000.00000 35000.00] 89640.22000 89640.22] 54500.00000 54500.00
Mobilization | |
0170 610A004 781.000 SQYD| 25.00000 19525.00 | 40.00000 31240.00| 26.00000 20306.00
Loose Riprap, Class 2, 24" Thick | | |
0180 610D003 781.000 SQYD| 3.50000 2733.50| 3.00000 2343.00] 3.00000 2343.00
Filter Blanket, Geotextile | | |
0190 630C003 4.000 EACH] 950.00000 3800.00| 950.00000 3800.00] 950.00000 3800.00
Guardrail End Anchor, Type 13 | | |
0200 630C070 4.000 EACH] 1200.00000 4800.00] 1200.00000 4800.00| 1200.00000 4800.00
Guardrail End Anchor, Type 10 Series | | |
0210 665F000 100.000 EACH| 8.00000 800.00] 6.50000 650.00] 3.70000 370.00
Hay Bales | \ |
0220 665J000 200.000 LF | 5.00000 1000.00] 3.20000 640.00] 3.00000 600.00
Silt Fence, Type A | \ |
0230 680A000 LUMP | 4000.00000 4000.00] 7500.00000 7500.00| 10000.00000 10000.00
Engineering Controls | | |
0240 740B00O 238.000 SQFT| 10.00000 2380.00| 7.00000 1666.00| 15.00000 3570.00
Construction Signs | \ |
0250 740F002 8.000 EACH| 300.00000 2400.00 | 170.00000 1360.00| 500.00000 4000.00
Barricades, Type III | | |
0260 7401005 2.000 EACH| 400.00000 800.00] 150.00000 300.00| 600.00000 1200.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 425,833.50] S 463,701.98| $ 492,492.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 425,833.50] S 463,701.98| $ 492,492.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 052 -1
VENDOR RANKING

CALL ORDER : 052 CONTRACT ID : 20030725052 COUNTIES : TUSCALOOSA
LETTING DATE : 07/25/03 10:00 AM DIVISION : 05
CONTRACT TIME : 100 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-6300(207)

for constructing the Bridge Replacements (2) (Bridge
Culverts) on 0ld Marion Road over Bear Creek and Little
Sandy Creek south of Tuscaloosa. Length - 0.022 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05030 ECON, INC. $ 265,240.60 100.0000%
2 02096 E. O. BYARS CONSTRUCTION, INC. $ 283,443.00 106.8626%
3 07048 GLASGOW CONSTRUCTION CO., INC. $ 303,935.00 114.5884%
4 08017 H & L CONSTRUCTION, INC. $ 366,793.80 138.2872%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 052 -2
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030725052 COUNTIES TUSCALOOSA
LETTING DATE 07/25/03 10:00 AM DIVISION
| 1 ) 05030 | ( 2 ) 02096 | ( 3 ) 07048
|ECON, INC. |[E. O. BYARS CONSTRUCTION, I |GLASGOW CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 2000.00000 2000.00| 3000.00000 3000.00| 12000.00000 12000.00
Clearing & Grubbing (Approximately 1 | \ |
ACRE) | \ |
0020 206A000 LUMP | 3500.00000 3500.00] 1750.00000 1750.00] 3000.00000 3000.00
Removal Of 0ld Bridge, Station 55+58.68 | \ |
To Station 56+03.04 | \ |
0030 206A001 LUMP | 3500.00000 3500.00] 1750.00000 1750.00] 3000.00000 3000.00
Removal Of 0ld Bridge, Station 12+64.61 | | |
To Station 13+08.43 | \ |
0040 214A000 997.000 CUYD] 6.00000 5982.00] 7.00000 6979.00 | 10.00000 9970.00
Structure Excavation | \ |
0050 214B000 452.000 CUYD| 14.00000 6328.00| 22.00000 9944.00 | 25.00000 11300.00
Foundation Backfill, Local | \ |
0060 5022000 116210.000 LB | 0.44000 51132.40| 0.40000 46484.00 | 0.50000 58105.00
Steel Reinforcement | \ |
0070 524A011 601.000 CUYD] 230.00000 138230.00] 295.00000 177295.00] 200.00000 120200.00
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 28000.00000 28000.00| 5000.00000 5000.00| 20000.00000 20000.00
Mobilization | |
0090 610C001 527.000 TON | 19.00000 10013.00]| 31.00000 16337.00] 40.00000 21080.00
Loose Riprap, Class 2 | \ |
0100 610D00O 416.000 SQYD| 2.00000 832.00| 1.50000 624.00] 5.00000 2080.00
Filter Blanket | | |
0110 665A000 1.000 ACRE] 450.00000 450.00] 600.00000 600.00| 1000.00000 1000.00
Temporary Seeding | \ |
0120 665B000 1.000 ACRE] 450.00000 450.00] 600.00000 600.00 | 1000.00000 1000.00
Temporary Mulching | \ |
0130 6651000 160.000 TON | 22.00000 3520.00] 32.00000 5120.00| 40.00000 6400.00
Temporary Riprap, Class 2 | \ |
0140 665J000 1040.000 LF | 2.00000 2080.00] 4.75000 4940.00| 10.00000 10400.00
Silt Fence, Type A | \ |
0150 665K000 80.000 CUYD| 7.75000 620.00] 4.50000 360.00] 20.00000 1600.00
Drainage Sump Excavation | \ |
0160 680A000 LUMP | 6500.00000 6500.00| 1000.00000 1000.00| 20000.00000 20000.00
Engineering Controls | \ |
0170 740B00O 40.000 SQFT| 8.80000 352.00] 11.50000 460.00] 10.00000 400.00
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 052 -3
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20030725052 COUNTIES : TUSCALOOSA
LETTING DATE : 07/25/03 10:00 AM DIVISION : 05
| ( 1 ) 05030 | ( 2 ) 02096 | ( 3 ) 07048
|ECON, INC. |[E. O. BYARS CONSTRUCTION, I |GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 740F002 8.000 EACH]| 176.00000 1408.00] 100.00000 800.00] 250.00000 2000.00
Barricades, Type III | \ |
0190 7401005 4.000 EACH] 85.80000 343.20] 100.00000 400.00| 100.00000 400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 265,240.60] S 283,443.00] $ 303,935.00
—————————————————————————————————————————— -
|

$ 265,240.60] $ 283,443.00] $ 303,935.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 052 -4
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030725052 COUNTIES TUSCALOOSA
LETTING DATE 07/25/03 10:00 AM DIVISION
I ( 4 ) 08017 | ( ) I ( )
|H & L CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 10000.00000 10000.00 | |
Clearing & Grubbing (Approximately 1 | | |
ACRE) | \ |
0020 206A000 LUMP | 5000.00000 5000.00| |
Removal Of 0ld Bridge, Station 55+58.68 | | |
To Station 56+03.04 | \ |
0030 206A001 LUMP | 5000.00000 5000.00] |
Removal Of 0ld Bridge, Station 12+64.61 | | |
To Station 13+08.43 | \ |
0040 214A000 997.000 CUYD] 10.00000 9970.00 | |
Structure Excavation | \ |
0050 214B000 452.000 CUYD| 38.00000 17176.00 | |
Foundation Backfill, Local | | |
0060 5022000 116210.000 LB | 0.48000 55780.80 | |
Steel Reinforcement | \ |
0070 524A011 601.000 CUYD] 375.00000 225375.00 | |
Culvert Concrete (Cast In Place) | \ |
0080 600A000 LUMP | 5000.00000 5000.00] |
Mobilization | |
0090 610C001 527.000 TON | 28.00000 14756.00 | |
Loose Riprap, Class 2 | \ |
0100 610D00O 416.000 SQYD| 3.50000 1456.00] |
Filter Blanket | \ |
0110 665A000 1.000 ACRE] 1000.00000 1000.00] |
Temporary Seeding | \ |
0120 665B000 1.000 ACRE] 1000.00000 1000.00] |
Temporary Mulching | \ |
0130 665I000 160.000 TON | 32.00000 5120.00] |
Temporary Riprap, Class 2 | \ |
0140 665J000 1040.000 LF | 4.75000 4940.00| |
Silt Fence, Type A | \ |
0150 665K000 80.000 CUYD| 15.00000 1200.00] |
Drainage Sump Excavation | \ |
0160 680A000 LUMP | 1000.00000 1000.00] |
Engineering Controls | \ |
0170 740B00O 40.000 SQFT| 8.00000 320.00] |
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 052 -5
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030725052 COUNTIES TUSCALOOSA
LETTING DATE 07/25/03 10:00 AM DIVISION 05
I ( 4 ) 08017 \ ) I ( )
|H & L CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 740F002 8.000 EACH| 175.00000 1400.00] |
Barricades, Type III | \ |
0190 7401005 4.000 EACH] 325.00000 1300.00]| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 366,793.80| 0.00] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 366,793.80| 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 054 -1
VENDOR RANKING

CALL ORDER : 054 CONTRACT ID : 20030725054 COUNTIES : TUSCALOOSA
LETTING DATE : 07/25/03 10:00 AM DIVISION : 05

CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-6318(200)

for constructing the Resurfacing, Signing and Traffic Stripe
on C.R.#59 (Covered Bridge Road) from S.R.#7 (U.S.#11) to
S.R.#216 in Brookwood. Length 5.742 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,203,396.06 100.0000%

2 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,358,356.07 112.8769%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 054 -2
TABULATION OF BIDS
CALL ORDER 054 CONTRACT ID 20030725054 COUNTIES TUSCALOOSA
LETTING DATE 07/25/03 10:00 AM DIVISION 05
| ( 1 ) 01087 | ( 2 ) 02033 | ( )
| APAC-SOUTHEAST, INC. |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 210D001 16157.000 CUYD]| 5.65000 91287.05] 11.15000 180150.55]
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0020 212A000 606.000 STA | 145.00000 87870.00| 24.00000 14544.00]
Machine Grading Shoulders | \ |
0030 305B060 227.000 TON | 32.00000 7264.00 | 25.00000 5675.00|
Crushed Aggregate, Section 825, 1" Down | | |
For Miscellaneous Use | \ |
0040 401B112 80860.000 SQYD] 1.50000 121290.00]| 1.46000 118055.60]
Bituminous Treatment KG, CRS-2 (With | | |
Polymer Additive) | \ |
0050 405A000 2992.000 GAL | 1.00000 2992.00] 1.95000 5834.40]
Tack Coat | \ |
0060 424A361 6803.000 TON | 30.32000 206266.96| 43.07000 293005.21]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424A364 500.000 TON | 57.70000 28850.00| 85.00000 42500.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424A366 2000.000 TON | 51.30000 102600.00]| 46.00000 92000.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B651 9053.000 TON | 36.50000 330434.50] 40.87000 369996.11|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0100 424B662 444.000 TON | 53.00000 23532.00] 65.00000 28860.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 600A000 LUMP | 67730.00000 67730.00] 82000.00000 82000.00]
Mobilization | \
0120 610C001 50.000 TON | 40.60000 2030.00] 65.00000 3250.00]
| \ |

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 054 -3
TABULATION OF BIDS
CALL ORDER 054 CONTRACT 1ID 20030725054 COUNTIES TUSCALOOSA
LETTING DATE 07/25/03 10:00 AM DIVISION : 05
| ( 1 ) 01087 | ( 2 ) 02033 | ( )
| APAC-SOUTHEAST, INC. |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0130 610D00O 120.000 SQYD| 11.30000 1356.00] 15.00000 1800.00]
Filter Blanket | | |
0140 651B00O 28.000 TON | 40.00000 1120.00] 100.00000 2800.00 |
Agricultural Limestone | \ |
0150 658A002 14.000 ACRE| 1115.00000 15610.00| 1300.00000 18200.00|
Hydro-Seeding & Mulching (Mix 2E) | \
0160 665F000 675.000 EACH] 5.25000 3543.75| 5.00000 3375.00]
Hay Bales | \ |
0170 665J000 7000.000 LF | 5.60000 39200.00 | 4.15000 29050.00]
Silt Fence, Type A | \ |
0180 701A031 12.000 MILE| 1102.50000 13230.00] 1050.00000 12600.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ I
0190 701A035 12.000 MILE| 1249.50000 14994.00| 1190.00000 14280.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0200 701C001 23.000 MILE] 514.50000 11833.50] 490.00000 11270.00]
Solid Temporary Traffic Stripe | | |
0210 703A002 360.000 SQFT| 2.65000 954.00| 2.50000 900.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703D001 360.000 SQFT| 1.38000 496.80| 1.30000 468.00 |
Temporary Traffic Control Markings | \ |
0230 705A037 760.000 EACH]| 5.80000 4408.00] 5.50000 4180.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0240 710A115 453.000 SQFT| 14.50000 6568.50 | 14.70000 6659.10]
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0250 710A125 54.000 SQFT| 17.00000 918.00] 15.25000 823.50]
Class 7, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IV, VII, VIII Or IX | | |
Background) | \ |
0260 710A126 8.000 SQFT| 17.85000 142.80| 14.70000 117.60]
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0270 710B001 640.000 LF | 5.05000 3232.00] 6.30000 4032.00]
Roadway Sign Post (#3 "U" Channel | | |
| \ |

Galvanized Steel)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 054 -4
TABULATION OF BIDS

CALL ORDER : 054 CONTRACT ID : 20030725054 COUNTIES : TUSCALOOSA
LETTING DATE : 07/25/03 10:00 AM DIVISION : 05

| ( 1 ) 01087 | ( 2 ) 02033 | ( )
| APAC-SOUTHEAST, INC. |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 740B00O0 462.000 SQFT| 8.10000 3742.20] 15.00000 6930.00]
Construction Signs | \ |
0290 7400000 1.000 EACH]| 9900.00000 9900.00] 5000.00000 5000.00|
Pilot Car | \ |
SECTION TOTALS | $ 1,203,396.06]| $ 1,358,356.07] S 0.00
—————————————————————————————————————————— e
|

$ 1,203,396.06] $ 1,358,356.07] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 055 -1

VENDOR RANKING

CALL ORDER : 055 CONTRACT ID : 20030725055 COUNTIES : MADISON
LETTING DATE : 07/25/03 10:00 AM DIVISION : 01
CONTRACT TIME : 01/01/05 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : MG-8570(600)

for constructing the Grade, Drainage, Pavement, Signals and
Landscaping on the S.R.#255 Frontage Roads from S.R.#53 to 1
mile east of Pulaski Pike in Huntsville. Length 4.093 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08077 HASTINGS GENERAL CONTRACTING, INC. $ 10,310,545.20 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 13,854,348.13 134.3707%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 055 -2
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030725055 COUNTIES : MADISON
LETTING DATE 07/25/03 10:00 AM DIVISION
| ( 1 ) 08077 | ( 2 ) 01087 | ( )
|HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP| 447000.00000 447000.00] 653055.20000 653055.20]
Clearing & Grubbing (Approximately 149 | \ |
Acres) | \ |
0020 205A001 1.000 EACH] 10000.00000 10000.00] 18900.00000 18900.00]
Removal Of Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH] 10000.00000 10000.00] 540.00000 540.00|
Removal Of Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH] 10000.00000 10000.00] 3780.00000 3780.00|
Removal Of Structures, Structure No. 3 | | |
0050 205A004 1.000 EACH] 10000.00000 10000.00] 540.00000 540.00|
Removal Of Structures, Structure No. 4 | | |
0060 205A005 1.000 EACH] 10000.00000 10000.00] 8100.00000 8100.00|
Removal Of Structures, Structure No. 5 | | |
0070 209A000 4.000 EACH] 100.00000 400.00] 324.00000 1296.00|
Mailbox Reset, Single | \ |
0080 210A000 326437.000 CUYD| 2.00000 652874.00| 4.05000 1322069.85]
Unclassified Excavation | \ |
0090 210C000 8556.000 CUYD]| 4.00000 34224.00 | 6.48000 55442 .88 |
Muck Excavation | | |
0100 210D00O 48915.000 CUYD] 2.00000 97830.00| 5.94000 290555.10|
Borrow Excavation | \ |
0110 210F001 10160.000 TON | 11.00000 111760.00| 15.12000 153619.20|
Borrow Excavation (Underwater | | |
Embankment) | | |
0120 214A000 23256.000 CUYD| 13.50000 313956.00 | 7.66000 178140.96]
Structure Excavation | \ |
0130 214B001 12516.000 CUYD| 14.00000 175224.00| 5.40000 67586.40]|
Foundation Backfill, Commercial | | |
0140 230A000 433.000 RBST| 250.00000 108250.00] 409.01000 177101.33]|
Roadbed Processing | \ |
0150 301A012 326875.000 SQYD| 3.75000 1225781.25| 4.40000 1438250.00]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0160 401A000 132726.000 SQYD| 0.30000 39817.80] 0.45000 59726.70|
Bituminous Treatment A \ |
0170 405A000 13203.000 1.30000 17163.90| 1.55000 20464.65|
\ |

Tack Coat



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 055 -3
TABULATION OF BIDS

CALL ORDER : 055 CONTRACT ID : 20030725055 COUNTIES : MADISON
LETTING DATE : 07/25/03 10:00 AM DIVISION : 01

( 1 ) 08077 | ( 2 ) 01087 |
HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC. |
|

LINE NO / ITEM CODE / ALT \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0180 408A052 10950.000 SQYD] 1.50000 16425.00| 2.91000 31864.50|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0190 410B00O 1.000 EACH] 7000.00000 7000.00| 11659.92000 11659.92]
State Furnished Profilograph | \ |
0200 410H000 1.000 EACH] 86000.00000 86000.00| 113874.72000 113874.72|
Material Remixing Device | \ |
0210 424A361 11864.000 TON | 36.00000 427104.00| 43.17000 512168.88]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0220 424B651 21816.000 TON | 29.50000 643572.00| 33.35000 727563.60]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0230 424B682 25492.000 TON | 29.25000 745641.00| 32.67000 832823.64|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0240 424C361 28129.000 TON | 29.00000 815741.00| 32.67000 918974 .43|
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0250 430B00O 700.000 TON | 15.00000 10500.00| 16.20000 11340.00]
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0260 502A000 324602.000 LB | 0.45000 146070.90| 0.59000 191515.18]|
Steel Reinforcement | \ |
0270 524A010 2038.000 CUYD]| 260.00000 529880.00] 260.28000 530450.64 |
Culvert Concrete | \ |
0280 530A001 17294.000 LF | 14.00000 242116.00] 21.60000 373550.40]
18" Roadway Pipe (Class 3 R.C.) | \
0290 530A002 9540.000 LF | 20.00000 190800.00]| 25.92000 247276.80]
24" Roadway Pipe (Class 3 R.C.) | \ |
0300 530A003 4381.000 LF | 32.00000 140192.00]| 37.80000 165601.80]
30" Roadway Pipe (Class 3 R.C.) | \
0310 530A004 1072.000 LF | 36.00000 38592.00| 45.36000 48625.92|
36" Roadway Pipe (Class 3 R.C.) | \
0320 530A005 220.000 LF | 60.00000 13200.00| 58.32000 12830.40]
| \ |

42" Roadway Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 055 -4
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030725055 COUNTIES : MADISON
LETTING DATE 07/25/03 10:00 AM DIVISION 01
| ( 1 ) 08077 | ( 2 ) 01087 | ( )
|HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 530A006 966.000 LF | 74.00000 71484.00 | 70.20000 67813.20|
48" Roadway Pipe (Class 3 R.C.) | |
0340 530A007 207.000 LF | 84.00000 17388.00 | 89.64000 18555.48|
54" Roadway Pipe (Class 3 R.C.) | \
0350 5302101 41.000 LF | 16.00000 656.00| 68.04000 2789.64 |
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0360 5302102 28.000 LF | 22.00000 616.00| 69.12000 1935.36]
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0370 530B001 1008.000 LF | 24.00000 24192.00] 34.56000 34836.48|
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0380 530B002 852.000 LF | 34.00000 28968.00| 44.28000 37726.56|
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0390 530B003 158.000 LF | 42.00000 6636.00 | 61.56000 9726.48 |
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0400 530B004 225.000 LF | 62.00000 13950.00 | 77.76000 17496.00 |
44" Span, 27" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0410 530B005 1063.000 LF | 80.00000 85040.00 | 98.28000 104471.64|
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0420 530B007 381.000 LF | 102.00000 38862.00 | 143.64000 54726.84 |
65" Span, 40" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0430 535A080 140.000 LF | 14.00000 1960.00| 27.49000 3848.60]
18" Side Drain Pipe (Class 3 R.C.) | \
0440 535B091 70.000 LF | 34.00000 2380.00| 45.36000 3175.20]
29" Span, 18" Rise Side Drain Pipe | |
(Class 3 R.C.) | | |
0450 600A000 LUMP| 600000.00000 600000.00] 1168465.83000 1168465.83]
Mobilization | |
0460 601A000 1.000 EACH] 10000.00000 10000.00 | 13060.60000 13060.60|
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0470 602A000 96.000 EACH| 100.00000 9600.00 | 174.45000 16747.20 |
\ |

Right Of Way Markers



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 055 -5
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030725055 COUNTIES : MADISON
LETTING DATE 07/25/03 10:00 AM DIVISION 01
| ( 1 ) 08077 | ( 2 ) 01087 | ( )
|HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 603A002 1.000 EACH| 40000.00000 40000.00 | 31289.23000 31289.23|
Furnishing Type 3 Field Office | \ |
0490 610A004 1079.000 SQYD| 16.00000 17264.00 | 28.09000 30309.11|
Loose Riprap, Class 2, 24" Thick | | |
0500 610D003 1079.000 SQYD| 2.00000 2158.00| 6.77000 7304.83]
Filter Blanket, Geotextile | | |
0510 614A000 167.000 CUYD] 175.00000 29225.00] 212.35000 35462.45]|
Slope Paving | | |
0520 618B003 449.000 SQYD| 24.00000 10776.00 | 51.24000 23006.76|
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0530 6192002 38.000 EACH] 300.00000 11400.00 | 782.58000 29738.04 |
18" Roadway Pipe End Treatment, Class 1 | | |
0540 619A053 7.000 EACH] 450.00000 3150.00] 1203.86000 8427.02|
24" Roadway Pipe End Treatment, Class 2 | | |
0550 619A054 5.000 EACH] 50.00000 250.00 | 1797.85000 8989.25]
30" Roadway Pipe End Treatment, Class 2 | \ |
0560 619A055 6.000 EACH| 750.00000 4500.00] 1870.77000 11224.62 |
36" Roadway Pipe End Treatment, Class 2 | \ |
0570 619A057 3.000 EACH] 850.00000 2550.00]| 2840.00000 8520.00|
48" Roadway Pipe End Treatment, Class 2 | | |
0580 6192101 8.000 EACH| 400.00000 3200.00] 782.58000 6260.64 |
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0590 619A231 2.000 EACH| 2000.00000 4000.00] 5349.68000 10699.36]
48" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | | |
0600 619B066 2.000 EACH| 750.00000 1500.00] 1062.08000 2124.16|
22" Span, 14" Rise Roadway Pipe End | \
Treatment, Class 2 | | |
0610 619B067 2.000 EACH| 800.00000 1600.00| 1228.16000 2456.32 |
29" Span, 18" Rise Roadway Pipe End | |
Treatment, Class 2 | | |
0620 619B070 5.000 EACH] 1400.00000 7000.00| 2275.16000 11375.80|
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 2 | | |
0630 619B072 4.000 EACH] 1300.00000 5200.00] 3452.78000 13811.12|
65" Span, 40" Rise Roadway Pipe End | | |
Treatment, Class 2 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 055 -6
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030725055 COUNTIES : MADISON
LETTING DATE 07/25/03 10:00 AM DIVISION 01
| ( 1 ) 08077 | ( 2 ) 01087 | ( )
|HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0640 619B117 4.000 EACH] 590.00000 2360.00] 877.11000 3508.44|
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | \ |
0650 620A000 4.000 CUYD]| 600.00000 2400.00] 918.00000 3672.00]
Minor Structure Concrete | \ |
0660 621A000 16.000 EACH| 1400.00000 22400.00| 2160.00000 34560.00 |
Junction Boxes, Type 1, 1P Or 5 | | |
0670 621A001 11.000 EACH| 1500.00000 16500.00| 2376.00000 26136.00 |
Junction Boxes, Type 1, 2P Or 5 | | |
0680 621A004 3.000 EACH| 1200.00000 3600.00] 4104.00000 12312.00]
Junction Boxes, Type 4 | | |
0690 621B00O 7.000 EACH]| 400.00000 2800.00| 739.80000 5178.60|
Junction Box Units, Type 1, 1P Or 5 | | |
0700 621B001 6.000 EACH] 400.00000 2400.00] 864.00000 5184.00|
Junction Box Units, Type 1, 2P Or 5 | \ |
0710 621B004 2.000 EACH| 400.00000 800.00| 1728.00000 3456.00]
Junction Box Units, Type 4 | | |
0720 621C015 187.000 EACH] 1200.00000 224400.00 | 2376.00000 444312.00]
Inlets, Type S1 Or S3 (1 Wing) | | |
0730 621C016 21.000 EACH] 1200.00000 25200.00| 2700.00000 56700.00 |
Inlets, Type S2 Or S4 (1 Wing) | | |
0740 621C017 17.000 EACH| 1300.00000 22100.00]| 2808.00000 47736.00 |
Inlets, Type S1 Or S3 (2 Wing) | \ |
0750 621C018 3.000 EACH]| 1700.00000 5100.00] 3078.00000 9234.00 |
Inlets, Type S2 Or S4 (2 Wing) | | |
0760 621D015 120.000 EACH] 400.00000 48000.00| 486.00000 58320.00 |
Inlet Units, Type S1 Or S3 | \ |
0770 621D016 17.000 EACH| 400.00000 6800.00| 648.00000 11016.00]
Inlet Units, Type S2 Or S4 | \ |
0780 623A000 124.000 LF | 18.00000 2232.00] 29.45000 3651.80]
Concrete Gutter | \ |
0790 623B000 1017.000 LF | 8.00000 8136.00] 15.22000 15478.74 |
Concrete Curb, Type N | \ |
0800 623B001 568.000 LF | 35.00000 19880.00| 39.08000 22197.44|
Concrete Curb, Type N Special | | |
0810 623C000 79316.000 LF | 7.00000 555212.00] 9.72000 770951.52|
Combination Curb & Gutter, Type C | \ |
0820 630A001 351.000 LF | 18.00000 6318.00| 12.96000 4548.96|
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 055 -7
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030725055 COUNTIES : MADISON
LETTING DATE 07/25/03 10:00 AM DIVISION 01
| ( 1 ) 08077 | ( 2 ) 01087 | ( )
|HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B ettt et e e et it
0830 630C070 6.000 EACH] 500.00000 3000.00| 1512.00000 9072.00]
Guardrail End Anchor, Type 10 Series | \ |
0840 650B000 54600.000 CUYD]| 1.00000 54600.00] 4.92000 268632.00|
Topsoil From Stockpiles | \ |
0850 652A054 100.000 ACRE| 500.00000 50000.00] 371.62000 37162.00|
Seeding (Mix 2A) | | |
0860 652B053 18.000 ACRE] 450.00000 8100.00] 383.23000 6898.14|
Temporary Seeding (Mix 2AT) | \ |
0870 652D054 18.000 ACRE] 490.00000 8820.00] 371.62000 6689.16]
Seeding In Stubble (Mix 2A) | | |
0880 656A000 118.000 ACRE| 350.00000 41300.00] 493.55000 58238.90|
Mulching, Class A, Type 1 | \ |
0890 660C113 164.000 EACH| 200.00000 32800.00] 267.09000 43802.76 |
Shrubs, Ilex Aquifolium X Cornuta | | |
(Nellie R. Stevens Holly) | | |
0900 660C122 1370.000 EACH] 25.00000 34250.00] 25.55000 35003.50]|
Shrubs, Abelia Grandiflora 'Edward | | |
Goucher' (Edward Goucher Abelia) | | |
0910 660D077 39.000 EACH] 200.00000 7800.00] 435.49000 16984.11|
Trees, Prunus Serrulata (Kwanzan Cherry | | |
0920 660D091 18.000 EACH] 500.00000 9000.00| 603.87000 10869.66|
Trees, Quercus Lyrata (Overcup Oak) | \ |
0930 660D152 18.000 EACH] 200.00000 3600.00| 336.78000 6062.04|
Trees, Lagerstroemia Indica X Fauriei | | |
'Natchez' (Natchez Crapemyrtle) | | |
0940 660D163 20.000 EACH] 450.00000 9000.00| 690.96000 13819.20]
Trees, Ulmus Parvifolia 'Elmer I' | | |
(Allee Elm) | \ I
0950 665A000 38.000 ACRE] 450.00000 17100.00] 371.62000 14121.56]
Temporary Seeding | \ |
0960 665B000 38.000 ACRE] 450.00000 17100.00] 493.55000 18754.90]
Temporary Mulching | \ |
0970 665C000 100.000 LF | 14.00000 1400.00] 38.93000 3893.00|
15" Temporary Pipe | \ |
0980 665E000 1664.000 SQYD] 1.00000 1664.00] 1.98000 3294.72|
Polyethylene | \ |
0990 665F000 1650.000 EACH] 5.50000 9075.00| 8.43000 13909.50]
Hay Bales | \ |
1000 665G000 1664.000 EACH] 2.00000 3328.00| 3.54000 5890.56|
\ |

Sand Bags |



Removal Of Existing Traffic Control

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 055 -8
TABULATION OF BIDS
CALL ORDER 055 CONTRACT 1ID 20030725055 COUNTIES : MADISON
LETTING DATE 07/25/03 10:00 AM DIVISION 01
| ( 1 ) 08077 | ( 2 ) 01087 | ( )
|HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1010 665H000 60.000 EACH]| 300.00000 18000.00| 647.44000 38846.40|
Erosion Control Check Dams, Type 1 | \ |
1020 6651000 832.000 TON | 18.00000 14976.00| 27.00000 22464.00 |
Temporary Riprap, Class 2 | \ |
1030 665J000 8320.000 LF | 3.00000 24960.00| 3.47000 28870.40 |
Silt Fence, Type A | \ |
1040 665K000 300.000 CUYD| 20.00000 6000.00 | 4.65000 1395.00]
Drainage Sump Excavation | \ |
1050 680A000 LUMP| 150000.00000 150000.00| 216000.00000 216000.00]
Engineering Controls | \ |
1052 701A028 1.000 MILE] 2000.00000 2000.00| 1728.00000 1728.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1054 701A032 2.000 MILE| 2000.00000 4000.00] 1890.00000 3780.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1056 701A041 8.000 MILE] 950.00000 7600.00| 1026.00000 8208.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1058 701B009 4116.000 LF | 0.75000 3087.00] 1.06000 4362.96|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
1060 701D008 1.000 MILE] 1750.00000 1750.00| 2160.00000 2160.00|
Solid Traffic Stripe Removed (Plastic) | | |
1070 701D015 2.000 MILE| 1500.00000 3000.00] 2160.00000 4320.00]
Broken Traffic Stripe Removed (Plastic) | | |
1080 701E002 1595.000 LF | 2.50000 3987.50] 1.08000 1722.60]
Solid Temporary Traffic Stripe (Plastic | \ |
1090 701E012 7040.000 LF | 1.00000 7040.00| 0.92000 6476.80|
Broken Temporary Traffic Stripe | \ |
(Plastic) | \ |
1140 703A002 18820.000 SQFT| 2.50000 47050.00| 3.78000 71139.60]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1150 703B002 717.000 SQFT| 3.50000 2509.50| 4.32000 3097.44|
Traffic Control Legends, Class 2, Type | \ |
1160 703C001 529.000 SQFT| 3.00000 1587.00] 1.89000 999.81|
| \ |
| \ |

Markings Or Legends (Plastic)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/28/03
PAGE : 055 -9

Furnishing And Installing Traffic |

CALL ORDER : 055 CONTRACT ID 20030725055 COUNTIES : MADISON
LETTING DATE : 07/25/03 10:00 AM DIVISION
| ( 1 ) 08077 | ( 2 01087 | ( )
|HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1170 703D001 364.000 SQFT| 150.00000 54600.00] 1.62000 589.68|
Temporary Traffic Control Markings | \ |
1180 705A030 346.000 EACH| 5.75000 1989.50] 6.48000 2242.08]|
Pavement Markers, Class A-H, Type 2-C | | |
1190 705A031 364.000 EACH| 5.75000 2093.00| 6.48000 2358.72]|
Pavement Markers, Class A-H, Type 1-A | \ |
1200 705A032 475.000 EACH| 5.75000 2731.25| 6.48000 3078.00|
Pavement Markers, Class A-H, Type 1-B | \ |
1210 705A037 4.000 EACH] 5.75000 23.00| 6.48000 25.92]
Pavement Markers, Class A-H, Type 2-D | \ |
1220 705A038 332.000 EACH]| 5.75000 1909.00] 6.48000 2151.36]|
Pavement Markers, Class A-H, Type 2-E | \ |
1230 707B003 1.000 EACH] 150.00000 150.00] 174.19000 174.19]
Type A Hazard Marker Installation | \ |
1240 709A000 6.000 EACH] 175.00000 1050.00] 145.16000 870.96]
Milepost, Type A | \ |
1250 710A115 481.000 SQFT| 13.95000 6709.95] 17.42000 8379.02|
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
1260 710A126 510.000 SQFT| 14.95000 7624 .50 19.74000 10067.40]
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1270 710A141 27.000 SQFT| 13.95000 376.65] 23.23000 627.21]
Class 6, Aluminum Flat Sign Panels 0. | | |
125" Thick Or Steel Flat Sign Panels 12 | | |
Gauge (Type III Background) | | |
1280 710B0O01 1644.000 LF | 6.50000 10686.00] 5.52000 9074.88]|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1290 730A000 LUMP | 1000.00000 1000.00] 2700.00000 2700.00]
Removal Of Existing Traffic Control | | |
Unit (SR 255 and SR 53) | \ |
1300 730A001 LUMP | 1000.00000 1000.00] 2700.00000 2700.00]
Removal Of Existing Traffic Control | | |
Unit (SR 255 and Pulaski Pike) | | |
1310 730C000 LUMP | 3650.00000 3650.00| 4320.00000 4320.00|
\ |
\ |

Control Unit (SR 255 and SR 53) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 055 -10
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030725055 COUNTIES : MADISON
LETTING DATE 07/25/03 10:00 AM DIVISION 01
| ( 1 ) 08077 | ( 2 ) 01087 | ( )
|HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1320 730C001 LUMP | 2250.00000 2250.00] 5940.00000 5940.00|
Furnishing And Installing Traffic | \ |
Control Unit (SR 255 and Pulaski Pike) | | |
1330 730E000 10.000 EACH| 1000.00000 10000.00 | 1512.00000 15120.00|
Metal Traffic Signal Pole Foundation | \ |
1340 730F000 2.000 EACH| 4100.00000 8200.00| 8100.00000 16200.00]
Metal Traffic Signal Pole With 45' Mast | | |
Arm Assembly | \
1350 730F001 2.000 EACH| 6500.00000 13000.00] 4536.00000 9072.00]
Metal Traffic Signal Pole With 65' Mast | \ |
Arm Assembly | \
1360 730G001 6.000 EACH| 4350.00000 26100.00| 5616.00000 33696.00|
Metal Traffic Signal Strain Pole | | |
1370 730K000 10.000 EACH| 450.00000 4500.00] 297.00000 2970.00]
Traffic Signal Junction Box | | |
1380 730L005 3000.000 LF | 3.60000 10800.00 | 4.16000 12480.00 |
2", Non-Metallic, Conduit | \ |
1390 730N010 10.000 EACH| 680.00000 6800.00| 367.20000 3672.00|
Luminaire Extension Assembly, 12' | |
1400 730P022 24.000 EACH] 950.00000 22800.00| 621.00000 14904.00]
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
1410 730Q011 12.000 EACH| 1320.00000 15840.00 | 646.92000 7763.04 |
Pedestrian Signal Head, Type LED | \ |
1420 730R052 2.000 EACH| 8900.00000 17800.00 | 10368.00000 20736.00|
Controller Assembly, 170, 8 Phase | | |
1430 7300005 LUMP | 19100.00000 19100.00 | 20196.00000 20196.00|
Furnishing And Installing Video | \ |
Detection System (SR 255 and SR 53) | |
1440 7300007 LUMP | 19100.00000 19100.00 | 19872.00000 19872.00|
Furnishing And Installing Video | \ |
Detection System (SR 255 and Pulaski | | |
Pike) | \ |
1450 740B00O 1175.000 SQFT| 9.00000 10575.00 | 21.05000 24733.75|
Construction Signs | \ |
1460 740D000 200.000 EACH] 45.00000 9000.00| 93.04000 18608.00]
Channelizing Drums | \ |
1470 740E000 200.000 EACH] 25.00000 5000.00] 23.76000 4752.00|
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 055 -11
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030725055 COUNTIES : MADISON
LETTING DATE 07/25/03 10:00 AM DIVISION 01
| ( 1 ) 08077 | ( 2 ) 01087 | ( )
|HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1480 740F002 29.000 EACH] 250.00000 7250.00] 322.20000 9343.80|
Barricades, Type III | \ |
1490 7401005 19.000 EACH| 200.00000 3800.00] 1324.99000 25174.81|
Warning Lights, Type B (Detachable Head | \ |
1500 740M001 200.000 EACH] 5.00000 1000.00] 8.91000 1782.00]
Ballast For Cone | | |
1510 741cC010 1.000 EACH] 2000.00000 2000.00| 6562.31000 6562.31]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1520 756A001 100.000 LF | 12.00000 1200.00] 9.18000 918.00]
3" Electrical Conduit, 1 Line, Type 1 | | |
Installation | | |
1530 756A006 1933.000 LF | 13.50000 26095.50] 12.42000 24007.86|
4" Electrical Conduit, 1 Line, Type 1 | | |
Installation | | |
1540 999 000 5000.000 HOUR| 0.80000 4000.00] 0.80000 4000.00|
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 10,310,545.20] $ 13,854,348.13] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 10,310,545.20] $ 13,854,348.13] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 056 -1
VENDOR RANKING

CALL ORDER : 056 CONTRACT ID : 20030725056 COUNTIES : DALE
LETTING DATE : 07/25/03 10:00 AM DIVISION : 07
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (3) STPOA-9461 (600)

for constructing the Resurfacing and Traffic Stripe on
C.R.#47 from the Houston County line to S.R.#134 in
Pinckard. Length 5.133 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 363,030.00 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 392,997.00 108.2547%



Traffic Control Markings, Class 2, Type |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 056 -2
TABULATION OF BIDS
CALL ORDER : 056 CONTRACT ID 20030725056 COUNTIES DALE
LETTING DATE : 07/25/03 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 ) 01087 | (
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e o
SECTION 0001 Total
| I |
0010 206C010 97.000 SQYD| 25.00000 2425.00 | 33.00000 3201.00|
Removing Concrete Driveway | I |
0020 401B100 73710.000 SQYD]| 0.75000 55282.50] 0.60000 44226.00|
Bituminous Treatment E (With Polymer | | |
Additive) | I |
0030 405A000 200.000 GAL | 3.00000 600.00| 3.01000 602.00]
Tack Coat | I |
0040 429A221 5950.000 TON | 39.15000 232942 .50 44.70000 265965.00|
Improved Bituminous Concrete Wearing | I |
Surface Layer, 3/4" Maximum Aggregate | I |
Size Mix, ESAL Range B | I |
0050 429A226 300.000 TON | 41.50000 12450.00] 58.00000 17400.00]
Improved Bituminous Concrete Wearing | I |
Surface Layer, Leveling, 1/2" Maximum | I |
Aggregate Size Mix, ESAL Range B | I |
0060 429B225 50.000 TON | 75.00000 3750.00| 101.30000 5065.00|
Improved Bituminous Concrete Binder | I |
Layer, Patching, 1" Maximum Aggregate | I |
Size Mix, ESAL Range B | I |
0070 600A000 LUMP | 20000.00000 20000.00 | 20000.00000 20000.00|
Mobilization | I
0080 701A031 10.000 MILE] 1050.00000 10500.00] 1050.00000 10500.00]
Solid White, Class 2, Type A Traffic | I |
Stripe (0.06" Thick) | I I
0090 701A035 7.000 MILE] 1180.00000 8260.00] 1180.00000 8260.00|
Solid Yellow, Class 2, Type A Traffic | I |
Stripe (0.09" Thick) | I I
0100 701A045 3.000 MILE] 880.00000 2640.00 | 880.00000 2640.00]
Broken Yellow, Class 2, Type A Traffic | I |
Stripe (0.09" Thick) | I I
0110 701C000 6.000 MILE] 350.00000 2100.00| 350.00000 2100.00]
Broken Temporary Traffic Stripe | I |
0120 701C001 14.000 MILE] 420.00000 5880.00 | 420.00000 5880.00]
Solid Temporary Traffic Stripe | I |
0130 703A002 233.000 SQFT| 2.00000 466.00] 2.00000 466.00|
I |
I |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 056 -3
TABULATION OF BIDS

CALL ORDER : 056 CONTRACT ID : 20030725056 COUNTIES : DALE
LETTING DATE : 07/25/03 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 703B002 23.000 SQFT| 3.00000 69.00]| 3.00000 69.00]
Traffic Control Legends, Class 2, Type | \ |
0150 703D001 160.000 SQFT| 1.00000 160.00]| 1.00000 160.00]
Temporary Traffic Control Markings | \ |
0160 705A032 211.000 EACH] 5.00000 1055.00]| 5.00000 1055.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0170 705A037 370.000 EACH| 5.00000 1850.00]| 5.00000 1850.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0180 740B00O 280.000 SQFT| 7.50000 2100.00] 7.35000 2058.00]
Construction Signs | \ |
0190 7400000 1.000 EACH] 500.00000 500.00] 1500.00000 1500.00]
Pilot Car | | |
SECTION TOTALS | $ 363,030.00] $ 392,997.00| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 363,030.00] $ 392,997.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 070 -1
VENDOR RANKING

CALL ORDER : 070 CONTRACT ID : 20030725070 COUNTIES : JEFFERSON
LETTING DATE : 07/25/03 10:00 AM DIVISION : 03
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-037-007-003

for constructing the Additional Lane (Dual Turn Lane) on
S.R.#7 (U.S.#11) from near S.R.#75 (Centerpoint Parkway) to
south of Medical Park Drive in Roebuck. Length - 1.079 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 249,041.30 100.0000%

2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 298,029.53 119.6707%



Dotted Class 2, Type

A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 070 -2
TABULATION OF BIDS
CALL ORDER 070 CONTRACT ID 20030725070 COUNTIES JEFFERSON
LETTING DATE 07/25/03 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 206C002 3847.000 SQYD| 6.71000 25813.37| 10.49000 40355.03|
Removing Concrete Slope Paving | \ |
0020 206D002 7970.000 LF | 1.28000 10201.60]| 5.90000 47023.00 |
Removing Curb | \ |
0030 405A000 171.000 GAL | 1.19000 203.49| 0.98000 167.58]
Tack Coat | \ |
0040 408A052 5690.000 SQYD] 2.85000 16216.50| 1.93000 10981.70]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 424A361 714.000 TON | 53.44000 38156.16| 45.07000 32179.98|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0060 424B652 776.000 TON | 46.23000 35874.48| 43.05000 33406.80 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0070 424B682 1555.000 TON | 47.62000 74049.10| 40.07000 62308.85]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 600A000 LUMP | 2647.35000 2647.35] 20045.71000 20045.71 |
Mobilization | |
0090 623B001 34.000 LF | 36.75000 1249.50| 65.56000 2229.04]
Concrete Curb, Type N Special | \ |
0100 701A028 1.000 MILE] 1155.00000 1155.00]| 1362.92000 1362.92]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0110 701A046 2.000 MILE| 787.50000 1575.00]| 929.26000 1858.52]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" wWide) | \ |
0120 701A048 3.000 MILE]| 1470.00000 4410.00]| 1734.63000 5203.89]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" wWide) | \ |
0130 701B00S 750.000 LF | 0.63000 472 .50 0.76000 570.00]
| \ |
| \ |

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 070 -3
TABULATION OF BIDS
CALL ORDER 070 CONTRACT 1ID 20030725070 COUNTIES JEFFERSON
LETTING DATE 07/25/03 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701C000 2.000 MILE| 367.50000 735.00] 433.66000 867.32]
Broken Temporary Traffic Stripe | \ |
0150 701cC001 4.000 MILE] 367.50000 1470.00] 433.66000 1734.64]
Solid Temporary Traffic Stripe | \ |
0160 701D008 1.000 MILE] 1470.00000 1470.00] 1734.63000 1734.63]
Solid Traffic Stripe Removed (Plastic) | | |
0170 703A002 1628.000 SQFT| 2.63000 4281.64| 2.48000 4037.44|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0180 703B002 269.000 SQFT| 3.68000 989.92| 2.48000 667.12]
Traffic Control Legends, Class 2, Type | \ |
0190 703D001 64.000 SQFT| 1.58000 101.12] 1.25000 80.00 |
Temporary Traffic Control Markings | \ |
0200 705A030 358.000 EACH| 5.25000 1879.50] 6.20000 2219.60|
Pavement Markers, Class A-H, Type 2-C | \ |
0210 705A032 132.000 EACH] 5.25000 693.00| 6.20000 818.40]
Pavement Markers, Class A-H, Type 1-B | \ |
0220 705A037 253.000 EACH] 5.25000 1328.25] 6.20000 1568.60]
Pavement Markers, Class A-H, Type 2-D | \ |
0230 730H001 848.000 LF | 3.15000 2671.20]| 2.79000 2365.92|
Loop Wire | | |
0240 7301001 110.000 LF | 2.10000 231.00| 1.25000 137.50]
Loop Detector Lead-In-Cable | \ |
0250 740B00O 771.000 SQFT| 7.72000 5952.12| 9.50000 7324.50]
Construction Signs | \ |
0260 740D00O 250.000 EACH] 57.33000 14332.50]| 65.55000 16387.50]
Channelizing Drums | | |
0270 741C010 1.000 EACH] 882.00000 882.00] 393.34000 393.34]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 249,041.30| $ 298,029.53| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 249,041.30| $ 298,029.53| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 071 -1
VENDOR RANKING

CALL ORDER : 071 CONTRACT ID : 20030725071 COUNTIES : MONTGOMERY
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06

CONTRACT TIME : 11/15/03 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : 99-306-513-008-301

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#8 (U.S.#80) from just west of East Boulevard to just
east of Bell Road in Montgomery. Length 1.235 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 614,520.02 100.0000%
2 01023 ASPHALT CONTRACTORS, INC. $ 674,950.05 109.8337%
3 01087 APAC-SOUTHEAST, INC. $ 684,245.24 111.3463%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 071 -2
TABULATION OF BIDS
CALL ORDER : 071 CONTRACT ID : 20030725071 COUNTIES : MONTGOMERY
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01023 | ( 3 ) 01087
| WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e et
SECTION 0001 Total
| \ |
0005 210A000 100.000 CUYD] 10.00000 1000.00]| 14.75000 1475.00] 34.75000 3475.00
Unclassified Excavation | \ |
0010 210D021 300.000 cCUYD]| 12.00000 3600.00] 8.25000 2475.00] 26.70000 8010.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0020 404E002 3445.000 TON | 47.35000 163120.75]| 48.40000 166738.00] 48.95000 168632.75
Paver-Laid Surface Treatment, Plant Mix | | |
Production, Type C Gradation | \ |
0030 404F000 68833.000 SQYD] 3.45000 237473.85] 3.95000 271890.35] 4.32000 297358.56
Paver-Laid Surface Treatment, Placement | | |
0040 408A051 31070.000 SQYD| 1.45000 45051.50| 1.65000 51265.50 | 1.55000 48158.50
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 424A286 600.000 TON | 32.50000 19500.00| 46.25000 27750.00 | 41.20000 24720.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0055 424A361 30.000 TON | 65.00000 1950.00| 46.50000 1395.00] 65.75000 1972.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0060 424B285 100.000 TON | 95.00000 9500.00| 68.00000 6800.00 | 92.40000 9240.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0062 424B681 40.000 TON | 65.00000 2600.00| 42.25000 1690.00] 68.50000 2740.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0064 424C360 60.000 TON | 65.00000 3900.00] 42.00000 2520.00] 63.85000 3831.00
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0066 535A078 60.000 LF | 24.00000 1440.00]| 43.75000 2625.00] 52.95000 3177.00
15" Side Drain Pipe (Class 3 R.C.) | |
0070 600A000 LUMP | 58000.00000 58000.00| 65180.00000 65180.00 | 40000.00000 40000.00
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 071 -3
TABULATION OF BIDS
CALL ORDER 071 CONTRACT ID 20030725071 COUNTIES : MONTGOMERY
LETTING DATE 07/25/03 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01023 | ( 3 ) 01087
| WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0075 619A100 2.000 EACH| 552.61000 1105.22 1925.00000 3850.00] 1235.00000 2470.00
15" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0080 652A056 1.000 ACRE] 470.00000 470.00] 500.00000 500.00| 600.00000 600.00
Seeding (Mix 2E) | | |
0090 656A000 1.000 ACRE] 445.00000 445.00] 500.00000 500.00| 600.00000 600.00
Mulching, Class A, Type 1 | \ |
0100 665F000 25.000 EACH] 4.50000 112.50] 10.00000 250.00| 10.00000 250.00
Hay Bales | \ |
0110 665J000 150.000 LF | 2.50000 375.00] 12.50000 1875.00] 4.00000 600.00
Silt Fence, Type A | \ |
0120 701A028 2.000 MILE| 2000.00000 4000.00] 2000.00000 4000.00] 2020.20000 4040.40
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0130 701A032 1.000 MILE] 2000.00000 2000.00] 2000.00000 2000.00| 2020.20000 2020.20
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0140 701A041 5.000 MILE] 1000.00000 5000.00] 1000.00000 5000.00] 1010.10000 5050.50
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0150 701B00S 5245.000 LF | 0.78000 4091.10] 0.78000 4091.10] 0.79000 4143.55
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0160 701C000 7.000 MILE] 400.00000 2800.00] 400.00000 2800.00 | 404.04000 2828.28
Broken Temporary Traffic Stripe | \ |
0170 701C001 3.000 MILE] 500.00000 1500.00] 500.00000 1500.00] 505.05000 1515.15
Solid Temporary Traffic Stripe | \ |
0180 703A002 4744.000 SQFT| 2.25000 10674.00| 2.25000 10674.00 | 2.27000 10768.88
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0190 703B002 830.000 SQFT| 3.25000 2697.50| 3.25000 2697.50| 3.28000 2722.40
Traffic Control Legends, Class 2, Type | \ |
0200 703D002 4197.000 SQFT| 1.30000 5456.10| 1.30000 5456.10] 1.31000 5498.07
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0210 705A030 120.000 EACH] 5.25000 630.00| 5.25000 630.00] 5.30000 636.00
Pavement Markers, Class A-H, Type 2-C | | |
0220 705A031 330.000 EACH| 5.25000 1732.50] 5.25000 1732.50] 5.30000 1749.00
\ |

Pavement Markers, Class A-H, Type 1-A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 071 -4
TABULATION OF BIDS
CALL ORDER 071 CONTRACT 1ID 20030725071 COUNTIES : MONTGOMERY
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01023 | ( 3 ) 01087
| WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0230 740B00O0 1340.000 SQFT| 6.75000 9045.00] 11.00000 14740.00] 8.00000 10720.00
Construction Signs | \ |
0240 740D00O0 150.000 EACH] 75.00000 11250.00] 63.00000 9450.00| 101.45000 15217.50
Channelizing Drums | \ |
0250 741C010 1.000 EACH]| 4000.00000 4000.00| 1400.00000 1400.00| 1500.00000 1500.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | S 614,520.02| S 674,950.05] S 684,245.24
—————————————————————————————————————————— e
CONTRACT TOTALS | S 614,520.02| S 674,950.05] S 684,245.24




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 072 -1
VENDOR RANKING

CALL ORDER : 072 CONTRACT ID : 20030725072 COUNTIES : BUTLER
LETTING DATE : 07/25/03 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-506-013-593-301

for constructing the Scour Restoration at Pigeon Creek and
Relief east of Mashville.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23070 WINSTON CONTRACTING, L.L.C. $ 189,992.20 100.0000%
2 03047 CARTER'S CONTRACTING SERVICES, INC. $ 197,788.00 104.1032%
3 03081 CARDWELL CORPORATION $ 211,250.00 111.1888%
4 03100 CARSENN CONSTRUCTION COMPANY, INC. $ 220,520.26 116.0681%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 072 -2
TABULATION OF BIDS
CALL ORDER 072 CONTRACT ID 20030725072 COUNTIES BUTLER
LETTING DATE 07/25/03 10:00 AM DIVISION 06
| ( 1 ) 23070 | ( 2 ) 03047 | ( 3 ) 03081
|[WINSTON CONTRACTING, L.L.C. |CARTER'S CONTRACTING SERVIC |CARDWELL CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 210E000 2200.000 CUYD]| 15.00000 33000.00] 5.00000 11000.00] 10.00000 22000.00
Borrow Excavation (Underwater Backfill) | | |
0020 504G000 42.000 LF | 350.00000 14700.00] 350.00000 14700.00] 400.00000 16800.00
Steel Piling Encasement, Wet Condition | | |
0030 504G001 7.000 LF | 275.00000 1925.00] 350.00000 2450.00] 300.00000 2100.00
Steel Piling Encasement, Dry Condition | | |
0040 600A000 LUMP | 6000.00000 6000.00| 16185.00000 16185.00] 4000.00000 4000.00
Mobilization | |
0050 610C001 5150.000 TON | 23.50000 121025.00] 26.50000 136475.00] 29.00000 149350.00
Loose Riprap, Class 2 | \ |
0060 610D003 4860.000 SQYD]| 1.75000 8505.00] 2.20000 10692.00] 2.00000 9720.00
Filter Blanket, Geotextile | | |
0070 665J000 500.000 LF | 2.00000 1000.00] 2.50000 1250.00]| 4.00000 2000.00
Silt Fence, Type A | \ |
0080 665L000 100.000 LF | 10.00000 1000.00] 11.00000 1100.00| 20.00000 2000.00
Floating Basin Boom | | |
0090 740B0O0O 328.000 SQFT| 8.65000 2837.20| 12.00000 3936.00| 10.00000 3280.00
Construction Signs | \ |
SECTION TOTALS | $ 189,992.20] S 197,788.00]| $ 211,250.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 189,992.20] S 197,788.00]| $ 211,250.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 072 -3
TABULATION OF BIDS
CALL ORDER 072 CONTRACT ID 20030725072 COUNTIES BUTLER
LETTING DATE 07/25/03 10:00 AM DIVISION 06
I ( 4 ) 03100 | ( ) I ( )
| CARSENN CONSTRUCTION CO., I | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 210E000 2200.000 CUYD]| 8.00000 17600.00] |
Borrow Excavation (Underwater Backfill) | | |
0020 504G000 42.000 LF | 315.00000 13230.00] |
Steel Piling Encasement, Wet Condition | | |
0030 504G001 7.000 LF | 250.00000 1750.00] |
Steel Piling Encasement, Dry Condition | | |
0040 600A000 LUMP | 21868.26000 21868.26| |
Mobilization | |
0050 610C001 5150.000 TON | 28.00000 144200.00] |
Loose Riprap, Class 2 | \ |
0060 610D003 4860.000 SQYD]| 3.00000 14580.00] |
Filter Blanket, Geotextile | | |
0070 665J000 500.000 LF | 3.00000 1500.00] |
Silt Fence, Type A | | |
0080 665L000 100.000 LF | 12.00000 1200.00] |
Floating Basin Boom | \ |
0090 740B0O0O 328.000 SQFT| 14.00000 4592.00] |
Construction Signs | | |
SECTION TOTALS | $ 220,520.26] 0.00] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 220,520.26| 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 073 -1
VENDOR RANKING

CALL ORDER : 073 CONTRACT ID : 20030725073 COUNTIES : BALDWIN
LETTING DATE : 07/25/03 10:00 AM DIVISION : 09
CONTRACT TIME : 720 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : 99-509-022-182-348

for constructing the Maintenance Dredging at Little Lagoon
Pass southwest of Gulf Shores.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10013 JORDAN PILE DRIVING, INC. $ 492,000.00 100.0000%

2 07043 GULF SAND & GRAVEL, INC. $ 523,500.00 106.4024%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 073 -2
TABULATION OF BIDS

CALL ORDER : 073 CONTRACT ID : 20030725073 COUNTIES : BALDWIN
LETTING DATE : 07/25/03 10:00 AM DIVISION : 09

( 1 ) 10013 ( 2 ) 07043
JORDAN PILE DRIVING, INC. GULF SAND & GRAVEL, INC.
LINE NO / ITEM CODE / ALT

| \ |

| \ |

| \ |

| \ |
—————————————————————————————————————————— Bttt Tttt ittt T

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 210J000 1100.000 HOUR| 189.00000 207900.00| 86.00000 94600.00 |
Dredge Pumping | \ |
0020 210KO000 12.000 EACH| 2500.00000 30000.00| 500.00000 6000.00 |
Setting Up And Dismantling Of Dredging | \ |
Equipment | \ |
0030 210L00O 24.000 MNTH| 9900.00000 237600.00 | 16000.00000 384000.00]
Rental Of Dredging Equipment | \ |
0040 600A000 LUMP | 16500.00000 16500.00| 38900.00000 38900.00 |
Mobilization | \
SECTION TOTALS | $ 492,000.00] $ 523,500.00| $ 0.00
—————————————————————————————————————————— it e e
CONTRACT TOTALS | $ 492,000.00] $ 523,500.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03

PAGE : 074 -1
VENDOR RANKING

CALL ORDER : 074 CONTRACT ID : 20030725074 COUNTIES : SHELBY
LETTING DATE : 07/25/03 10:00 AM DIVISION : 03
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-603-371-620-310

for constructing the Traffic Stripe and Pavement Markers on
I-65 from the Chilton County line to the Jefferson County
line. Length - 19.033 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 15007 OZARK STRIPING COMPANY, INC. $ 403,538.50 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/28/03
PAGE : 074 -2

CALL ORDER : 074 CONTRACT ID 20030725074 COUNTIES : SHELBY
LETTING DATE : 07/25/03 10:00 AM DIVISION 03
| ( 1 ) 15007 | ( 2 ) 07043 | ( )
|OZARK STRIPING CO., INC. |GULF SAND & GRAVEL, INC. |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

SECTION 0001 TOTAL

| \ |

0010 600A000 LUMP | 20000.00000 20000.00 | |
Mobilization | \

0020 701A061 1.000 MILE| 6311.00000 6311.00] |
Broken White, Class 3W, Type A Traffic | | |
Type (6" Wide) | \ |

0030 701A065 1.000 MILE| 17746.00000 17746.00 | |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ |

0040 701A073 1.000 MILE| 18472.00000 18472.00 | |
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |

0050 701A080 42.000 MILE] 880.00000 36960.00] |
Solid White,Class 2T, Type A,Traffic | | |
Stripe (6"Wide) | \ |

0060 701A081 42.000 MILE] 880.00000 36960.00] |
Solid Yellow,Cl 2T, Type A,Traffic | \ |
Stripe (6"Wide) | | |

0070 701A082 46.000 MILE| 450.00000 20700.00 | |
Broken White, Class 2T, Type A, Traffic | | |
Stripe (6"Wide) | | |

0080 701B010 12000.000 LF | 0.37000 4440.00] |
Dotted ,Class 2T,Type A,Traffic Stripe | | |
(6"Wide) | \ |

0090 701D008 1.000 MILE| 1750.00000 1750.00] |
Solid Traffic Stripe Removed (Plastic) | | |

0100 701D015 1.000 MILE| 1500.00000 1500.00] |
Broken Traffic Stripe Removed (Plastic) | | |

0110 703A002 22486.000 SQFT| 2.50000 56215.00] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |

0120 703B002 426.000 SQFT| 3.50000 1491.00] |
Traffic Control Legends, Class 2, Type | \ |

0130 703C001 22912.000 SQFT| 3.00000 68736.00| |
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |

0140 705A030 2136.000 EACH| 6.25000 13350.00] |

\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 074 -3
TABULATION OF BIDS
CALL ORDER 074 CONTRACT ID 20030725074 COUNTIES SHELBY
LETTING DATE 07/25/03 10:00 AM DIVISION 03
| ( 1 ) 15007 | ( 2 ) 07043 | ( )
|OZARK STRIPING CO., INC. |GULF SAND & GRAVEL, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 705A031 5441.000 EACH] 6.25000 34006.25]| |
Pavement Markers, Class A-H, Type 1-A | | |
0160 705A032 2117.000 EACH| 6.25000 13231.25| |
Pavement Markers, Class A-H, Type 1-B | | |
0170 728A000 2.000 EACH| 15000.00000 30000.00 | |
Truck Mounted Impact Attenuator Unit | \ |
0180 740B00O 999.000 SQFT| 10.00000 9990.00 | |
Construction Signs | \ |
0190 740C000 93.000 SQFT| 10.00000 930.00] |
Special Construction Signs | \ |
0200 740E000 230.000 EACH] 15.00000 3450.00] |
Cones (36 Inches High) | | |
0210 740M001 230.000 EACH| 10.00000 2300.00] |
Ballast For Cone | \ |
0220 741cC010 1.000 EACH] 1500.00000 1500.00] |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0230 742A001 1.000 EACH] 3500.00000 3500.00] |
Portable Changeable Message Sign, Type | \ |
SECTION TOTALS | $ 403,538.50] $ 0.00| $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 403,538.50] $ 523,500.00]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 075 -1
VENDOR RANKING

CALL ORDER : 075 CONTRACT ID : 20030725075 COUNTIES : CONECUH
LETTING DATE : 07/25/03 10:00 AM DIVISION : 09
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-709-183-065-313

for constructing the Slide Corrections on I-65 at MP 88.916
NB and at MP 89.105 NB at Hamden Ridge. Length 0.189 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 139,797.56 100.0000%
2 03047 CARTER'S CONTRACTING SERVICES, INC. $ 145,145.00 103.8251%
3 02096 E. O. BYARS CONSTRUCTION, INC. $ 157,288.00 112.5113%
4 18005 GRADY RALLS & SONS, INC. S 174,832.30 125.0611%
5 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. $ 178,550.13 127.7205%
6 03081 CARDWELL CORPORATION $ 178,580.00 127.7419%
7 06005 FLOYD CONSTRUCTION COMPANY, INC. $ 265,143.00 189.6621%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 07/28/03
PAGE : 075 -2
TABULATION OF BIDS

CALL ORDER : 075 CONTRACT ID : 20030725075 COUNTIES : CONECUH
LETTING DATE : 07/25/03 10:00 AM DIVISION : 09

( 1 ) 23011 ( 2 ) 03047 ( 3 ) 02096
HOSEA O. WEAVER & SONS, INC |CARTER'S CONTRACTING SERVIC |E. O. BYARS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |

0010 201A000 LUMP | 8120.66000 8120.66] 1464.50000 1464.50] 4000.00000 4000.00
Clearing & Grubbing (Approximately 0.5 | | |
ACRE) | | |

0020 206D007 390.000 LF | 1.81000 705.90| 10.00000 3900.00| 2.50000 975.00
Removing Concrete Flume | \ |

0030 206D011 200.000 LF | 2.13000 426.00]| 3.00000 600.00 | 3.00000 600.00
Removing Fence | | |

0040 210A000 3637.000 CUYD| 5.07000 18439.59| 3.00000 10911.00] 5.00000 18185.00
Unclassified Excavation | \ |

0050 210D012 6063.000 CUYD| 7.07000 42865.41 | 7.00000 424471 .00 8.00000 48504.00
Borrow Excavation (A-2-4(0) Or A-4(0) | | |

0060 2432020 4708.000 SQYD] 2.20000 10357.60| 6.00000 28248.00 | 1.50000 7062.00
Geosynthetic Reinforcement For | \ |
Reinforced Slopes, Type 1 | \ |

0070 600A000 LUMP | 15864.42000 15864.42| 4000.00000 4000.00| 8000.00000 8000.00
Mobilization | |

0080 606A012 975.000 LF | 6.70000 6532.50| 14.00000 13650.00] 18.00000 17550.00
6" Underdrain Pipe, Type 8 | \ |

0090 606A013 121.000 LF | 9.10000 1101.10] 14.00000 1694.00] 20.00000 2420.00
8" Underdrain Pipe, Type 8 | \ |

0100 614A000 71.000 CUYD| 228.56000 16227.76| 250.00000 17750.00 | 275.00000 19525.00
Slope Paving | | |

0110 635A000 200.000 LF | 5.71000 1142.00] 7.00000 1400.00] 6.00000 1200.00
Woven Wire Fence | \ |

0120 650A000 220.000 CUYD| 12.18000 2679.60] 8.00000 1760.00] 8.50000 1870.00
Topsoil | | |

0130 654A001 1489.000 SQYD| 3.43000 5107.27| 3.50000 5211.50] 6.00000 8934.00
Solid Sodding (Bermuda) | | |

0140 6592000 1362.000 SQYD| 2.29000 3118.98]| 2.50000 3405.00] 4.00000 5448.00
Erosion Control Netting, Class A | \ |

0150 665F000 30.000 EACH] 6.05000 181.50] 5.00000 150.00] 6.00000 180.00
Hay Bales | \ |

0160 665G000 100.000 EACH] 4.59000 459.00| 9.00000 900.00] 3.50000 350.00
Sand Bags | \ |

0170 665J000 300.000 LF | 3.82000 1146.00]| 3.00000 900.00] 4.75000 1425.00
Silt Fence, Type A | \ |

0180 740B00O 356.000 SQFT| 6.42000 2285.52| 10.00000 3560.00] 10.00000 3560.00

| \ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE

PAGE

07/28/03
075 -3
TABULATION OF BIDS

CALL ORDER : 075 CONTRACT ID 20030725075 COUNTIES CONECUH
LETTING DATE 07/25/03 10:00 AM DIVISION : 09
| ( 1 ) 23011 | ( 2 ) 03047 | ( 3 ) 02096
|HOSEA O. WEAVER & SONS, INC |CARTER'S CONTRACTING SERVIC |E. O. BYARS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 740D000O 50.000 EACH| 46.72000 2336.00| 40.00000 2000.00] 70.00000 3500.00
Channelizing Drums | \ |
0200 741c010 1.000 EACH] 700.75000 700.75| 1200.00000 1200.00] 4000.00000 4000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 139,797.56| S 145,145.00] 157,288.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 139,797.56| S 145,145.00] 157,288.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 075 -4
TABULATION OF BIDS
CALL ORDER : 075 CONTRACT ID 20030725075 COUNTIES CONECUH
LETTING DATE : 07/25/03 10:00 AM DIVISION
| ( 4 ) 18005 | ( 5 ) 23056 | ( 6 ) 03081
|GRADY RALLS & SONS, INC. | JOHN G. WALTON CONSTRUCTION |CARDWELL CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 3000.00000 3000.00] 4278.00000 4278.00] 5000.00000 5000.00
Clearing & Grubbing (Approximately 0.5 | | |
ACRE) | \ |
0020 206D007 390.000 LF | 4.00000 1560.00] 3.71000 1446.90] 6.00000 2340.00
Removing Concrete Flume | \ |
0030 206D011 200.000 LF | 2.50000 500.00] 0.92000 184.00] 3.00000 600.00
Removing Fence | | |
0040 210A000 3637.000 CUYD| 7.50000 27277.50] 8.58000 31205.46/| 6.00000 21822.00
Unclassified Excavation | \ |
0050 210D012 6063.000 CUYD| 8.00000 48504.00 | 10.37000 62873.31| 10.00000 60630.00
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0060 2432020 4708.000 SQYD] 6.50000 30602.00 | 3.06000 14406.48 | 4.00000 18832.00
Geosynthetic Reinforcement For | \ |
Reinforced Slopes, Type 1 | \ |
0070 600A000 LUMP | 8000.00000 8000.00| 5676.00000 5676.00] 10000.00000 10000.00
Mobilization | |
0080 606A012 975.000 LF | 8.25000 8043.75] 17.61000 17169.75| 15.00000 14625.00
6" Underdrain Pipe, Type 8 | \ |
0090 606A013 121.000 LF | 10.50000 1270.50] 28.18000 3409.78| 15.00000 1815.00
8" Underdrain Pipe, Type 8 | \ |
0100 614A000 71.000 CUYD| 310.00000 22010.00]| 258.73000 18369.83| 275.00000 19525.00
Slope Paving | | |
0110 635A000 200.000 LF | 6.25000 1250.00] 5.57000 1114.00] 10.00000 2000.00
Woven Wire Fence | \ |
0120 650A000 220.000 CUYD| 9.00000 1980.00] 12.07000 2655.40| 15.00000 3300.00
Topsoil | \ |
0130 654A001 1489.000 SQYD| 3.65000 5434.85| 3.06000 4556.34 | 4.00000 5956.00
Solid Sodding (Bermuda) | \ |
0140 6592000 1362.000 SQYD| 1.85000 2519.70| 2.17000 2955.54 | 1.50000 2043.00
Erosion Control Netting, Class A | | |
0150 665F000 30.000 EACH] 6.00000 180.00] 11.77000 353.10]| 4.00000 120.00
Hay Bales | \ |
0160 665G000 100.000 EACH] 4.50000 450.00| 6.99000 699.00| 5.00000 500.00
Sand Bags | \ |
0170 665J000 300.000 LF | 6.00000 1800.00] 5.32000 1596.00] 4.00000 1200.00
Silt Fence, Type A | | |
0180 740B00O 356.000 SQFT| 12.50000 4450.00] 7.79000 2773.24 | 12.00000 4272 .00
| \ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 075 -5
TABULATION OF BIDS
CALL ORDER : 075 CONTRACT ID 20030725075 COUNTIES CONECUH
LETTING DATE 07/25/03 10:00 AM DIVISION : 09
| ( 4 ) 18005 | ( 5 ) 23056 | ( 6 ) 03081
|GRADY RALLS & SONS, INC. | JOHN G. WALTON CONSTRUCTION |CARDWELL CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 740D000O 50.000 EACH| 40.00000 2000.00| 28.28000 1414.00] 40.00000 2000.00
Channelizing Drums | \ |
0200 741c010 1.000 EACH] 4000.00000 4000.00] 1414.00000 1414.00] 2000.00000 2000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 174,832.30] S 178,550.13] $ 178,580.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 174,832.30] S 178,550.13] $ 178,580.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 07/28/03
PAGE 075 -6
TABULATION OF BIDS
CALL ORDER 075 CONTRACT ID 20030725075 COUNTIES CONECUH
LETTING DATE 07/25/03 10:00 AM DIVISION 09
I ( 7 ) 06005 I ( ) I ( )
| FLOYD CONSTRUCTION COMPANY, | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 4000.00000 4000.00 | |
Clearing & Grubbing (Approximately 0.5 | \ |
ACRE) | \ |
0020 206D007 390.000 LF | 9.00000 3510.00] |
Removing Concrete Flume | \ |
0030 206D011 200.000 LF | 6.00000 1200.00| |
Removing Fence | \ |
0040 210A000 3637.000 CUYD]| 12.00000 43644.00| |
Unclassified Excavation | \ |
0050 210D012 6063.000 CUYD| 12.00000 72756.00 | |
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0060 243A020 4708.000 SQYD] 10.00000 47080.00| |
Geosynthetic Reinforcement For | | |
Reinforced Slopes, Type 1 | \ |
0070 600A000 LUMP | 24000.00000 24000.00| |
Mobilization | |
0080 606A012 975.000 LF | 14.00000 13650.00| |
6" Underdrain Pipe, Type 8 | \ |
0090 606A013 121.000 LF | 16.00000 1936.00| |
8" Underdrain Pipe, Type 8 | \ |
0100 614A000 71.000 CUYD| 240.00000 17040.00| |
Slope Paving | \ |
0110 635A000 200.000 LF | 6.00000 1200.00| |
Woven Wire Fence | \ |
0120 650A000 220.000 CUYD| 20.00000 4400.00| |
Topsoil | \ |
0130 654A001 1489.000 SQYD| 6.00000 8934.00| |
Solid Sodding (Bermuda) | \ |
0140 659A000 1362.000 SQYD] 2.50000 3405.00]| |
Erosion Control Netting, Class A | | |
0150 665F000 30.000 EACH] 6.00000 180.00] |
Hay Bales | \ |
0160 665G000 100.000 EACH] 5.00000 500.00] |
Sand Bags | \ |
0170 6653000 300.000 LF | 6.00000 1800.00| |
Silt Fence, Type A | \ |
0180 740B000 356.000 SQFT| 18.00000 6408.00] |
| \ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/28/03
PAGE : 075 -7

CALL ORDER : 075 CONTRACT ID 20030725075 COUNTIES CONECUH
LETTING DATE 07/25/03 10:00 AM DIVISION : 09
I ( 7 ) 06005 I ( ) | ( )
| FLOYD CONSTRUCTION COMPANY, | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 740D000O 50.000 EACH| 70.00000 3500.00] |
Channelizing Drums | \ |
0200 741c010 1.000 EACH] 6000.00000 6000.00 | |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 265,143.00| 0.00| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 265,143.00| 0.00| $






